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NOTICE TO BIDDERS 
 

 
Bids will be received by the Contracting Branch, Infrastructure Division, Texas Parks and 

Wildlife Department, 4200 Smith School Road, Austin, Texas 78744, until 2:00 p.m., June 2, 

2016 for Project #128294 entitled Entry Gate Repairs, located at The Tyler Nature Center, Smith 

County, Texas.  The bid opening will be conducted in A-100 Conference Room.  The estimated 

range of construction cost is less than $9,000.00 – $12,000.00. 

 

Project includes: Furnish all labor, tools, equipment, materials and incidentals to demolish existing 

swing gate operators (2ea), controller, and associated control devices including wiring and 

provide/install new commercial gate operators, controller, and associated control devices 

complete with wiring and remote openers as a complete functioning working system. 

 

Contractor must meet all minimum qualification requirements as identified in paragraph 44 

of the Terms and Conditions of this solicitation package to be eligible for contract award. 

 
Performance Period:  All work shall be completed within 30 calendar days commencing on the 
date specified in the Notice to Proceed 
 
For Bidding and Contract Documents (available at no charge) call 512/389-4442, email, 
contracting@tpwd.texas.gov, or visit TPWD’s web site: 
http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities 
 
For technical information and information regarding administration of the contract, contact 

Contract Manager, Rose Esparza, 512/389-4920. 

 
For upcoming projects bidding, visit the Electronic State Business Daily web site:   

http://esbd.cpa.state.tx.us and the TPWD web site:  

http://tpwd.texas.gov/business/bidops/current_bid_opportunities/construction/ . 

 
 

mailto:contracting@tpwd.state.tx.us
http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities
http://tpwd.texas.gov/business/bidops/current_bid_opportunities/construction/
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 INSTRUCTIONS TO BIDDERS 
 
1. BIDS:  Bids must be received in the Infrastructure Division of the Texas Parks and Wildlife Department 

(TPWD), Austin, Texas NO LATER THAN the date and time specified in the Notice to Bidders.  Bids 
received after this time will not be considered and will be returned unreviewed.  Bidders are advised that 
TPWD’s Headquarters Complex does not open until 8:00 A.M.  Bidders should plan their delivery 
method accordingly.  Each bid shall be submitted on the Contractor's Bid form provided. 

 
FAXED BIDS WILL NOT BE ACCEPTED.  BIDS MUST BE ENCLOSED IN A SEALED 
ENVELOPE, BOX, OR CONTAINER CLEARLY MARKED ON THE OUTSIDE AS AN 
“OFFICIAL BID” AND SHALL INCLUDE THE FOLLOWING INFORMATION:  PROJECT 
NUMBER, PROJECT DESCRIPTION, PROJECT LOCATION, BID OPENING DATE AND TIME. 

 
 Bids shall have all blanks fully and legibly completed including a price for all alternates and/or unit costs 

when listed under the base bids on which a bid is submitted.  Failure to do so shall result in rejection of the 
bid.  Corrections in the bidder's bid shall be legible and initialed.  The bid form shall show no alterations or 
qualifications of any kind.  Bids must be signed by an individual who has the authority to legally bind 
the firm.  The Owner reserves the right to require a bidder to furnish documentary evidence of Bidder’s 
signature authority. 

 
 Corrections, deletions, or additions to bids may be made by facsimile (FAX), provided such FAX are received 

in correct and comprehensive form prior to the opening time of bids and submit original within two (2) 
business days of submitted FAX.  No telephonic instructions will be accepted.  FAX corrections, deletions 
or additions to bids shall be sent to FAX number:  512/389-4790, attention:  Rose Esparza, Contract 
Manager.  This is the only number that will be used for receipt of corrections, deletions, or additions.  TPWD 
shall NOT be responsible for failure of electronic equipment or operator error. 

 
 The Owner reserves the right to reject any or all bids and to waive any or all informalities in connection 

therewith.  Owner does not bind itself to accept the lowest bid or any part thereof, and reserves the right to 
ask for new bids for the whole or parts.  The mere opening and reading aloud of a bid shall not constitute the 
Owner's acceptance of the suitability of a bidder or a bid.  The competency and responsibility of the bidders 
will be considered in making an award. 

 
2. BASIS OF AWARD:  Determination of the low bidder will be based on the lowest responsible base bid 

and/or a combination of the base bid and alternate bids.  Alternates accepted will be considered in 
determining the low bidder, but the Owner does not obligate itself to accept an alternate or to accept alternates 
in any order listed unless otherwise stipulated elsewhere in the Bidding and Contract Documents. 

 
3. UNIT PRICE/ESTIMATED QUANTITY BIDS:  If the Bid furnished with this project requires a bid on a 

unit price/estimated quantity basis, the Bidder shall enter a unit price in the space provided therefor and a total 
item price based upon the estimated quantities shown on the bid form.  Unit prices entered shall be the full 
price to Owner including materials, labor, services, taxes, bonds, rentals, overhead, profit, etc., for the work 
described.  Quantities shown reflect measurements taken from the Drawings and are assumed correct for 
bidding purposes.  Final contract price will be based on actual quantities of work installed as determined by 
Owner and Contractor upon completion of the work. 

 
 Award of contract shall be based upon the summation of the various unit price bids, but in case of error the 

unit prices shall govern and computations will be checked for accuracy before award is made.   
 
 Prices will also be reviewed for balance prior to award, and obvious imbalance in favor of work scheduled for 

early completion or subject to significant expansion after award may be grounds for rejection of the bid. 



The Tyler Nature Center Project No. 128294 
Entry Gate Repairs 
 

Instructions to Bidders (073115) Page 2 of 3 

4. BID SECURITY:  Unless otherwise stipulated in the Bidding and Contract Documents, only projects in 
which the total contract price exceeds $25,000.00, will require bid security.  Bids exceeding $25,000.00 must 
be accompanied by a bid bond, certified check or cashier's check drawn to the order of the Texas 
Parks and Wildlife Department for not less than five percent (5%) of the total amount of the bid 
(including total of all separate bids for one or more projects bid and multiple base bids and/or 
alternate bids and/or optional bids and/or allowances).   Therefore, to ensure adequate bid security, 
bidders should calculate bid security based on the highest possible monetary award.  All bonds submitted 
shall be the original form bearing original signatures and seal. Certified checks and cashier checks must be 
originals. No other forms of bid security or checks will be accepted. Bid will be rejected if the appropriate 
security is not furnished in the form specified above and by the time set for the bid opening. 

 
 Bid security for three (3) lowest bidders may be retained by Owner until the successful bidder executes the 

contract, and if required, furnishes bonds and certificates of insurance.  All other bid security will be returned 
as soon as practical after bid opening.   

 
 Bid security for the successful bidder will be returned following execution of the contract and submission of 

satisfactory bonds and insurance.  If the successful bidder fails to return the signed contract (and bonds and 
certificate of insurance when required) within the time specified, the bid security may be forfeited not as a 
penalty but as liquidated damages. 

 
5. INSURANCE REQUIREMENTS: The successful Contractor must certify the minimum insurance 

coverages as set forth in Exhibit A of the solicitation package entitled “Insurance Requirements”.  The 
required insurance information shall be submitted as directed within ten (10) calendar days following Notice 
of Intent to Award.  Failure to timely meet this requirement may result in disqualification of the bid and 
forfeiture of the bid security, if any.  In such circumstances, TPWD shall be authorized to proceed with 
award to the next lowest, responsive and responsible bidder.   

 
6. BONDING REQUIREMENTS:  If the total contract price exceeds $25,000.00, a Payment Bond must be 

furnished by the successful Contractor.  All bonds submitted shall be the original form bearing original 
signatures and seal.  (See Terms and Conditions) 

 
7. DISCREPANCIES:  Should any Bidder find discrepancies between the Bidding and Contract Documents, or 

should Bidder be in doubt as to their exact meaning, Bidder should notify the Owner at once.  The Owner 
may then, at its option, issue addenda clarifying same.  The Owner will not be responsible for oral 
instructions or for misinterpretation of Bidding and Contract Documents. 

 
8. ADDENDA:  The Owner reserves the right to issue addenda at any time prior to the bid opening. (See also 

Terms and Conditions).  All addenda shall be acknowledged as received on the Contractor’s Bid Form. 
BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN 
REJECTION OF BID. 

 
9. LABOR LAWS:  Contractors must comply with all labor laws established by State and Federal statutes.  

(See also Terms and Conditions).   
 
10. STATE SALES TAX:  The Owner qualifies for exemption from State and Local Sales and Use Taxes 

pursuant to the provisions of the Texas Tax Code (Title 2, Chapter 151, Subsection 151.309).  
 
 The Contractor shall comply with applicable provisions of Chapter 34, Rules 3.291 and 3.357 of the Texas 

Administrative Code, or other procedures as may be prescribed by the State Comptroller of Public Accounts. 
 
11. LIQUIDATED DAMAGES:  This contract contains provisions for liquidated damages.  (See Terms and 

Conditions) 
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12. CONTRACTOR QUALIFICATIONS:  A Contractor's Statement of Qualifications must be submitted with 

the bid.  Failure to properly complete and provide a Contractor's Statement of Qualifications shall be cause 
for the Contractor's bid being rejected by the Owner.  The Owner may make such investigations as necessary 
to determine the ability of the Contractor to perform the work, and reserves the right to reject any bid if the 
evidence submitted and/or obtained through investigation fails to satisfy the Owner that the Contractor is 
properly qualified to carry out the obligations of the Agreement. 

 
 
13. TEXAS IDENTIFICATION NUMBER:  Prior to any payment by Owner for the work or services required 

herein, the Contractor must be assigned a TEXAS IDENTIFICATION NUMBER (TIN) by the State 
Comptroller of Public Accounts.  A space has been provided on the Contractor's Price Proposal Form for 
provision of a TEXAS IDENTIFICATION NUMBER if available.  If Contractor has not been assigned a 
TIN, the application form provided in the Bidding and Contracting Documents shall be submitted with the 
Proposal. 

 
14. SPECIAL REQUIREMENTS:  Bidders should refer to all of the Bidding And Contract Documents for 

special project requirements, if any, that may affect bidding. 
 
15. OPTION FOR INCLUSION OF ADDITIONAL WORK:  The Owner may require the performance of 

additional work described in the Contractor’s Bid as an Option Item at the price(s) specified by giving written 
notice to the Contractor within the time specified.  Performance of said additional work will be directed by 
Change Order. 

 
16. CERTIFICATION REGARDING DEBARMENT, SUSPENSION:  If this project is a federally-assisted 

project, the Bidding And Contract Documents will contain appropriate federal contract provisions.  Such 
provisions include requirements that bidders provide certification regarding debarment, suspension, 
ineligibility and voluntary exclusion. If required for this project, a certification form is included herein and 
must be completed and submitted with the bid.  Failure to provide such certification with the bid may result in 
rejection of the bid.  

 
17. ENERGY POLICY AND CONSERVATION ACT:  Contractor shall comply with the mandatory 

standards and policies related to energy efficiency which are contained in the state energy conservation plan 
issued in compliance with the Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat.871). 

 
18. BUY AMERICAN ACT:  (a) The Buy American Act (41 U.S.C. 10) provides that the Government give 

preference to domestic construction material.  (b) The Contractor agrees that only domestic construction 
material will be used by the contractor, subcontractors, materialmen, and suppliers in the performance of this 
contract, except for foreign construction materials, if any, listed in this contract. 

 
19. FEDERALLY FUNDED PROJECT:  This is a federally assisted project.  The Bidding and 

Contract documents contain federal contract provisions, including certain forms that must be 
completed and returned with the bid, including requirements that bidders provide certification 
regarding debarment, suspension, ineligibility and voluntary exclusion.  Please refer to the Terms and 
Conditions, Paragraph 63 and Exhibit B for more information. 
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CONTRACTOR’S BID 

 
Bids will be received by Texas Parks and Wildlife 

for 
 

Project No. 128294 – Entry Gate Repairs at  
The Tyler Nature Center, Smith County, Texas 

 
Send bids to arrive prior to the deadline stated below to: 

 
Texas Parks and Wildlife Department 

Contracting and Project Management Systems Branch 
Infrastructure Division 

4200 Smith School Road 
Austin, Texas 78744 

(512/389-4442) 
 

ATTENTION:  Rose Esparza 
    

BIDS WILL BE OPENED AT 2:00 P.M., June 2, 2016 
A-100 CONFERENCE ROOM 

 
Bidders should visit the site and be thoroughly familiar with job conditions prior to submitting a bid.  Visits shall be scheduled 
with Construction Manager Tom Synovec, 512/627-4187.  Failure to give proper consideration in the bid to site conditions will 
not constitute grounds for additional compensation. 
 
DESCRIPTION OF WORK:  Demolish existing swing gate operators (2 each), controller, and associated control devices 
including wiring and provide/install new commercial gate operators, controller, and associated control devices complete with 
wiring and remote openers as a complete functioning working system. 
 
Bid includes any and all appurtenant work and items necessary for a fully functional and operational system, COMPLETE 
AND IN PLACE. 
 
The Contractor shall complete all work required within Thirty (30) calendar days from date specified in Notice to Proceed.    
 
I, the undersigned, hereby propose to furnish all labor, materials and equipment necessary to perform the work described herein 
for the above referenced project for the following sum(s): 
 
 
Bid 
Item 

 
Description Total Lump Sum Price 

1 Furnish all labor, tools, equipment, materials and incidentals Demolish existing 
swing gate operators (2ea), controller, and associated control devices including 
wiring and provide/install new commercial gate operators, controller, and 
associated control devices complete with wiring and remote openers as a complete 
functioning working system.   $ 

 
 

_________________________________________________ 
(Total Base Bid Price written in words) 
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Option 
Item Additive Alternate Description Total Additive Alternate Price 
1 Provide remote wireless programming of the controller gate openings/closings 

to facilitate special events and holidays during the year. Two (2) remote 
programming devices will be required.  Entry access shall be made by the use 
of remote wireless button controllers and one post mounted keypad. The 
keypad shall be mounted on an L-shaped non-corrosive metal post supported 
from a new concrete base. The post shall project the keypad out to facilitate 
punching keys with an outstretched arm from a vehicle. The keypad height 
shall minimize damage from vehicle side mirrors. The keypad and keypad 
keys shall be lighted or illuminated for nighttime use. Provide new 
underground conduit with power to the new keypad. The keypad should be 
battery powered for 24/7 use but provided with power to recharge the batteries 
eliminating recurring maintenance. $ 

2 A. Provide an additive cost per unit with batteries and visor clip included for 
TPWD Divisions or individuals to purchase battery powered remote button 
controller to open the gate for vehicle entry. The device shall be designed to 
fasten to the vehicle visor. $ 

 B. Provide an additive cost per unit with batteries included for TPWD 
Divisions or individuals to purchase small battery powered remote controllers 
designed to be attached to vehicle key rings. $ 

 C. Provide a new Knox Box with Lock Keyed to the local fire department 
keying to allow emergency access. The Knox Box shall be hard wired to the 
controller and may be either push button or key operated but shall not rely on 
a battery to open the gates. $ 

 D. Provide a vehicle exit sensor system to open the gates to allow vehicle to 
exit the nature center. The type of sensor may be pressure type, light beam 
breaking, magnetic or other technical design. However, in no case; the sensor 
shall not initiate gate openings for pedestrians or animals. The sensor shall be 
mounted on a non-corrosive post supported by a concrete base. $ 

Total Additive Alternate 1 and Additive Alternate 2A-2D  Price $ 

____________________________________________________________________________________ 
(Total Additive Alternate 1 and Additive Alternate 2A-2D  written in words) 

 

Total Base Bid Item 1, Additive Alternate 1 and Additive Alternate 2A-2D  Price $ 

________________________________________________________________________________ 
(Total Base Bid Price, Additive Alternate 1 and Additive Alternate 2A-2D  written in words) 

 
 
EACH Bid ITEM includes any and all appurtenant work and items necessary for a  fully functional and operational systems, 
COMPLETE AND IN PLACE, IN ACCORDANCE WITH THE BIDDING AND CONTRACT DOCUMENTS. 
 
BASE BID and Additive Alternates will be evaluated and determination of the low bidder will be based on responsiveness and 
responsibility of the bidder and on the lowest total base bid.  HOWEVER, THE OWNER RESERVES THE RIGHT TO 
AWARD TO THE LOW BIDDER ANY COMBINATION OF BID ITEMS OR TO REJECT ALL BIDS.   
 
BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT BIDDER MUST MEET THE MINIMUM QUALIFICATION 
AND/OR EXPERIENCE REQUIREMENTS SET FORTH IN PARAGRAPH 44 OF THE TERMS AND CONDITIONS TO 
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BE ELIGIBLE FOR AWARD OF THIS CONTRACT.  BIDDER, BY SIGNING THIS BID, AFFIRMS THAT BIDDER 
MEETS SUCH MINIMUM REQUIREMENTS.  FAILURE TO MEET ANY OF THE MINIMUM QUALIFICATIONS 
SHALL RESULT IN REJECTION OF THE BID. 
 
BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT THIS IS A FEDERALLY ASSISTED PROJECT AND THAT 
CERTAIN AFFIRMATIONS ARE REQUIRED TO BE ELIGIBLE FOR AWARD.  SEE TERMS AND CONDITIONS 
PARAGRAPH 63 and EXHIBIT B. 
 
The undersigned further agrees that, if awarded the Contract, the work will be completed within Thirty (30) calendar days 
commencing on the date specified in the Notice to Proceed 
 
The undersigned agrees that when written notice of bid acceptance is furnished by the Owner within sixty (60) calendar days 
after the bid opening date, the undersigned will, within ten (10) days from receipt of such notice, execute and deliver the 
contract and all required bonds, certificates of insurance, and PR-1 and PR-2 submittals to the Owner.  Failure to timely 
provide the insurance certificate, bonds, and submittals shall be grounds for disqualification of bid and forfeiture of bid 
security, if any.  In such circumstances, TPWD shall be authorized to proceed with award to the next lowest, responsive, 
responsible bidder. 
 
If the above bid amount exceeds $25,000.00, the undersigned shall include herewith security in the form of a bid bond, 
certified check, or cashier's check for an amount not less than five percent (5%) of the total amount of the bid to be awarded by 
Owner, unless otherwise stipulated in the Terms and Conditions.  To ensure adequate bid security, bidders should calculate bid 
security based on the total amount of all base bids plus all additive alternate bids (if any).  The bid security will be returned to 
or forfeited by the undersigned in accordance with the Bid Security provision in the Instructions to Bidders.  The undersigned 
further agrees that this bid security is the appropriate measure of liquidated damages which the Owner will sustain by the 
failure of the undersigned to execute and deliver said contract and required documents. 
 
The undersigned agrees that this proposal will not be withdrawn for a period of sixty (60) calendar days from the date set for 
the bid opening, and the undersigned further agrees that the bid security will be forfeited in the event this proposal is 
withdrawn before expiration of said sixty (60) calendar days.   
 
By the signature hereon affixed, the bidder hereby certifies that neither the bidder, nor the firm, corporation, partnership, or 
institution represented by the bidder, or anyone acting for such firm, corporation, or institution has violated the antitrust laws of 
this State, codified in Section 15.01 et seq., Texas Business and Commerce Code, or the Federal antitrust laws, nor 
communicated directly or indirectly the bid made to any competitor or any other person engaged in such line of business. 
 
Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (a), Bidder acknowledges that Bidder has not received 
compensation for participation in the preparation of the specifications for this project. 
 
Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (b), §2155.006 (c), and Subchapter B, 
§2261.053 (c), Bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified 
contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate. 
 
By signing this bid, Bidder certifies that if a Texas address is shown as the address of the Bidder, Bidder qualifies as a Texas 
Resident bidder as defined in Texas Administrative Code, Title 1, Part 5, Chapter 111, Subchapter A, §111.2 (10). 
 
By signature hereon, the bidder hereby certifies he is not currently delinquent in the payment of any franchise taxes owed the 
State of Texas under Chapter 171, Tax Code.  Making a false statement as to corporate tax status is a material breach of 
contract. 
 
Bidder certifies that the bidding entity and its principals are eligible to participate in this transaction and have not been 
subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local governmental entity and 
that bidder is in compliance with the State of Texas Statutes and Rules relating to procurement and that bidder is not listed on 
the Federal Government’s Terrorism Watch List as described in Executive Order 13224.  Entities ineligible for federal 
procurement are listed at http://www.sam.gov. 
 
By signing this bid, a bidder affirms that he has not given, offered to give, nor intends to give at any time hereafter any 
economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a public servant in 
connection with the submitted bid. 
 

http://www.sam.gov/
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Bidder agrees that any payments due under this contract will be applied towards any debt, including but not limited to 
delinquent taxes and child support, which is owed to the State of Texas. 
 
Bidder agrees to comply with Texas Government Code, Title 10, Subtitle D, §2155.4441, relating to use of services contracts 
for products produced in the State of Texas. 
 
By signing this bid, Bidder acknowledges and understands that the acceptance of funds by the Bidder or any other entity or 
person directly under this Contract, or indirectly through a subcontract under this Contract, shall constitute acceptance of the 
authority of the State Auditor’s Office, Comptroller or other agency of the State of Texas, TPWD or any successor agency, to 
conduct an audit or investigation in connection with those funds.  The Bidder further agrees to cooperate fully with the above 
parties in the conduct of the audit or investigation, including providing access to any information the state auditor considers 
relevant to the investigation or audit.  The Bidder shall ensure that this paragraph concerning the State’s authority to audit 
funds received indirectly by subcontractors through the Bidder and the requirement to cooperate is included in any subcontract 
it awards. 
 
If applicable, pursuant to Texas Family Code, Title 5, Subtitle D, §231.006(d), regarding child support, the Bidder certifies that 
the individual or business entity named in this bid is not ineligible to receive the specified payment and acknowledges that this 
contract may be terminated and payment may be withheld if this certification is inaccurate.  Furthermore, Bidder must provide, 
in the spaces(s) below, the name and Social Security number of an individual owner, a sole proprietor and all partners, 
shareholders, or owners with an ownership interest of at least 25% of the business entity prior to award of contract. 
 

   
Name SSN % 

Name SSN % 

Name SSN % 

Name SSN % 
 
 
 
Bidder certifies that they are in compliance with Texas Government Code, Title 6, §669.003, relating to contracting with 
executive head of a State agency.  If §669.003 applies, Bidder will complete the following information in order for the bid to 
be evaluated: 
 
 
Name of former executive:       
Name of State agency:       
Date of separation from State agency:      
Position with Bidder:       
Date of employment with Bidder:      
 
 
 
 
 
Bidder acknowledges receipt of the following addenda: ___________________________________________  
WARNING:  BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN 
REJECTION OF BID. 
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BIDDER’S AFFIRMATION:  SIGNING THIS BID WITH A FALSE STATEMENT IS A MATERIAL BREACH OF 
CONTRACT AND SHALL VOID THE SUBMITTED BID OR ANY RESULTING CONTRACTS, AND THE BIDDER 
SHALL BE REMOVED FROM ALL BID LISTS. 
 
 
 
 

_____________________________________________  
Name of Contracting Firm 

By_______________________________________  
Authorized Signature Date 

 
_____________________________________________ 
Address 

 
_________________________________________ 
Printed Name 

 
_____________________________________________ 
City  State  Zip 
 
_____________________________________________ 
 
(Area Code) Phone Number 

 
_________________________________________ 
Title 
 
_________________________________________ 
 
(Area Code) Phone Number 
 

_____________________________________________ 
Email address 

_________________________________________ 
(Area Code) FAX Number 
 

_____________________________________________ 
Texas Identification Number 

_________________________________________ 
(Area Code) Cell Number 
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CONTRACTOR’S QUALIFICATION STATEMENT 
 

COMPLETE AND SUBMIT WITH BID 
 
 

PROJECT NO. 128294 LOCATION: The Tyler Nature Center BID DATE: June 2, 2016 

 
 
FIRM  

ADDRESS  

PHONE  FAX  

E-MAIL    

Individual  _______                                                                       Partnership_______                                                      Corporation ________ 
 
If incorporated, under the laws of the State of _______________________ with principal place of business in _________________________ 
 
 
 
PRINCIPALS IN FIRM AND YEARS EXPERIENCE IN CONSTRUCTION: 

NAME TITLE PHONE NO. OF YEARS 
    

    

    
 
  
FIRM HISTORY:  List firm history below including any other business names used. 
From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  

 
Has firm, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been engaged in 
litigation over a contract?  ____ Yes _____  No.      If so, state particulars of most recent occurrence on separate sheet(s) and 
attach to this form. 
 
 
 
CONSTRUCTION CAPABILITIES: 
 
FIRM’S AVERAGE ANNUAL CONSTRUCTION VOLUME  $ ___________________          Percentage of this volume by construction categories: 
 
 

Building________________% Mech.-HVAC_____________% Hwy/Roads_____________% Other____________% 

 

Electrical_______________% Utility Lines______________% Earthwork_______________% Other____________% 

 

Plumbing_______________% 

 

Utility Plants_____________% 

 

Site Work_______________% 

 

Other____________% 
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FINANCIAL CAPABILITIES :  
 
FINANCIAL INFORMATION SUMMARIZED BELOW WAS PREPARED BY: 
ACCOUNTING FIRM  Address  
City/State/Zip  E-Mail  

Prepared by (name):  Phone  

 
FINANCIAL STATEMENT SUMMARY: 
Current Assets  Current Liabilities  

Fixed Assets  Net Worth  

Total Assets  Total Liab. & Net Worth  

 
 
 
BONDING REFERENCES:  Indicate agency/surety through which bonding will be obtained. 

AGENCY  Address  

City/State.Zip  E-Mail  

Phone  Fax  

Agent’s Name  

Agent’s 

Phone  
Name of Power of Attorney 

from Bond Company   
Expiration 

Date  

 
 

BONDING COMPANY  Address  

City/State/Zip    

    

Phone  Fax  

Name of Representative  Phone  

 
 
 
BANKING REFERENCES :  
 

BANK  Address  

City/State/Zip  E-Mail  

Bank Contact Name  Phone                                      Fax 

Checking Acct.  Numbers  

Loan Acct. Numbers  

CD/MM Acct. Numbers  
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EXPERIENCE RECORD: 
 
LIST MINIMUM OF FIVE (5) PROJECTS (ATTACH ADDITIONAL SHEETS IF NECESSARY) THAT ARE AT LEAST 50% COMPLETED OR 
HAVE BEEN COMPLETED WITHIN THE LAST THREE (3) YEARS.  PROJECTS SIMILAR TO THE ONE BEING BID AND/OR PUBLIC 
PROJECTS ARE PREFERRED. 
 
1. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending: $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
Contract Start Date 
(Date of Notice to Proceed)  

Contract Duration 
(Calendar Days)  

If Project is still under 
construction, then provide  
percentage complete                                                         If completed, date   
If contract time extensions 
were added to the contract as a 
result of Bidder’s 
responsibilities, provide a 
short explanation of each.  
Project Description and why it 
is comparable to this contract.  
 
Project A/E Name  A/E Phone  
 
 
 
2. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending: $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
Contract Start Date 
(Date of Notice to Proceed)  

Contract Duration 
(Calendar Days)  

If Project is still under 
construction, then provide  
percentage complete                                                         If completed, date   
If contract time extensions 
were added to the contract as a 
result of Bidder’s 
responsibilities, provide a 
short explanation of each.  
Project Description and why it 
is comparable to this contract.  
 
Project A/E Name  A/E Phone  
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EXPERIENCE RECORD:   (CONTINUED)  
 
 
3. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
Contract Start Date 
(Date of Notice to Proceed)  

Contract Duration 
(Calendar Days)  

If Project is still under 
construction, then provide  
percentage complete                                                         If completed, date   
If contract time extensions 
were added to the contract as a 
result of Bidder’s 
responsibilities, provide a 
short explanation of each.  
Project Description and why it 
is comparable to this contract.  
 
Project A/E Name  A/E Phone  
 
 
 
4. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                                 Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
Contract Start Date 
(Date of Notice to Proceed)  

Contract Duration 
(Calendar Days)  

If Project is still under 
construction, then provide  
percentage complete                                                         If completed, date   
If contract time extensions 
were added to the contract as a 
result of Bidder’s 
responsibilities, provide a 
short explanation of each.  
Project Description and why it 
is comparable to this contract.  
 
Project A/E Name  A/E Phone  
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EXPERIENCE RECORD:   (CONTINUED) 
 
 
5. 
 
Project Description  
 
Project Location  Contract Amount Beginning $                               Ending $ 
 
Project Owner (Firm/Agency)  Address  
 
City  State                                           Zip 
Project Owner’s Rep familiar 
with project  Phone                                          Fax 
Contract Start Date 
(Date of Notice to Proceed)  

Contract Duration 
(Calendar Days)  

If Project is still under 
construction, then provide  
percentage complete                                                         If completed, date   
If contract time extensions 
were added to the contract as a 
result of Bidder’s 
responsibilities, provide a 
short explanation of each.  
Project Description and why it 
is comparable to this contract.  
 
Project A/E Name  A/E Phone  
 
 
 
 
 
HUB AND TPWD CONTRACTING EXPERIENCE: 
 
Please indicate if the firm is a Texas Certified Historically Underutilized Business (HUB):  ______ YES     ______ NO. 
If yes, please indicate gender and ethnicity:    Gender:  _____ Male, _____ Female 
Ethnicity ___________________________________________________ (Asian Pacific Islander, Black American, 
Hispanic American, Native American, American Woman or Service Disabled Veteran.) 
 
Has firm ever done business with TPWD?   _____ YES     _____ NO. 
If yes, list the most recent project number(s): _________________________________________________________ 
 
I hereby certify that all information provided above and attached is true and correct.  Furthermore, I hereby authorize you to contact the 
references listed above and authorize release of information from such references to Texas Parks and Wildlife Department.  I hereby 
certify that my firm is not debarred or suspended from performing work for the U.S.A. or the State of Texas. 
 
 
 
 
 
                                                                                          
Name of Firm       Signature of Owner or Officer 
 
 
Title of Person Signing      Date 
 





	SIC
code	

Owner's name

SSN

	 2.	 TEXAS IDENTIFICATION NUMBER (TIN) - Indicate the type of number you are providing to be used for your TIN
	 1	 -	 Employer Identification Number (EIN)
	 2	 -	 Social Security number (SSN)	 Enter the number indicated
	 3	 -	 Comptroller's assigned number (FOR STATE AGENCY USE ONLY)	
 
	

	 1.	 Is this a new account?	 YES	 Mail Code 000	 NO	 Enter Mail Code	 Agency number
	 Complete Sections 1 - 5	 Complete Sections 1, 2 & 5

Name

SSN/EIN

Name

SSN/EIN
	

C	-	 Professional Corporation:  
If checked, enter the  
Texas File Number

A	-	 Professional Association:  
If checked, enter the  
Texas File Number

T	-	 Texas Corporation:  
If checked, enter the  
Texas File Number

L	-	 Texas Limited Partnership: 
		  If checked, enter the  

Texas File Number

PAYEE INFORMATION (Please type or print)
	 4.	 Name of payee (Individual or business to be paid)

	 5.	 Mailing address where you want to receive payments

	 6.	 (Optional)

	 7.	 (Optional)

	 8.	 (Optional)

	 9.	 City	 State	 ZIP Code

	

	 10.	
		

	 3.	 Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax?

	 YES	 NO	 If "YES," enter Texas Taxpayer Number

AP-152
(Rev.8-09/13)

APPLICATION FOR TEXAS IDENTIFICATION NUMBER
	 • See instructions on back

For Comptroller's use only
SE

C
TI

O
N

 1
SE

C
TI

O
N

 2
SE

C
TI

O
N

 3
SE

C
TI

O
N

 4
SE

C
TI

O
N

 5

	 11.	 OWNERSHIP CODES - Check only one code by the appropriate ownership type that applies to you or your business.

I	 -	 Individual Recipient (not owning a business)

S	-	 Sole Ownership (Individual owning a business): If checked, 
enter the owner's name and Social Security number (SSN)

	15.

	14.

	13.	 Comments

	 Agency name	 Prepared by	 Phone (Area code and number)

	 Authorized signature (Applicant or authorized agent)	 Date

	12.	 Payment Assignment?	 YES	 NO	 Note: A copy of the assignment agreement between payees must be attached.
 

Assignee name
 

Assignee TIN	 Assignment date

2

P	-	 Partnership: If checked, enter two partner's names and 
Social Security numbers (SSN). If a partner is a corporation, 
use the corporation's Employer Identification Number 
(EIN).

N	-	 Other: If checked, explain.

O	-	 Out-of-State Corporation

G	-	 Governmental Entity

U	-	 State agency / University

F	-	 Financial Institution

R	-	 Foreign (out of U.S.A.)

(	 )Payee telephone number
(Area code and number)

	Security
type code	 ( 0, 1, 2 )

Zone
code	



APPLICATION FOR TEXAS IDENTIFICATION NUMBER

SUSAN COMBS  •  TEXAS COMPTROLLER OF PUBLIC ACCOUNTS
Statewide Fiscal Services
Austin, Texas 78774-0100

WHO MUST SUBMIT THIS APPLICATION  -  
This application must be submitted by every person (sole owner, individual recipient, partnership, corporation or other organization) 
who intends to bill agencies of the state government for goods, services provided, refunds, public assistance, etc. The Texas  
Identification Number (TIN) will be required on all maintenance submitted by state agencies. The use of this number on all billings  
will reduce the time required to process billings to the State of Texas.

NOTE:	 To expedite processing of this application, please return the completed application to the state agency with which 
you are conducting business.  It is not necessary for the payee to sign or complete this form. The state agency 
representative may complete the form for the payee.

FOR ASSISTANCE  -
For assistance in completing this application, please call the State Comptroller's office at (800) 531-5441, ext. 3-3660. The Austin 
number is (512) 463-3660. 

NOTICE TO STATE AGENCIES  -
When this form is used to set up additional mail codes, Sections 1, 2 and 5 must be completed. State agencies may  
refer to the Texas Identification Number System (TINS) Guide at https://fmx.cpa.state.tx.us/fmx/pubs/tins/tinsguide for  
additional information.

GENERAL INSTRUCTIONS  -
•	 Do not use dashes when entering Social Security, Employer Identification or Comptroller's assigned numbers.
•	 Disclosure of your Social Security number is required. This disclosure requirement has been adopted under the Federal Privacy 

Act of 1974 (5 U.S.C.A. sec. 552a(note)(West 1977), the Tax Reform Act of 1976 (42 U.S.C.A. sec. 405(c)(2)(C) (West 1992), TEX. 
GOV'T. CODE ANN. sec. 403.055 (Vernon 2005) and TEX. GOV'T. CODE ANN. sec. 403.056 (Vernon 2005). Your Social Security 
number will be used to help the Texas Comptroller of Public Accounts administer the state's tax laws and for other purposes.  
See Op Tex. Att'y Gen. No. H-1255 (1978).

SPECIFIC INSTRUCTIONS  -
SECTION  1  -  TEXAS IDENTIFICATION NUMBER

EIN:	 For all ownership codes other than Individual Recipient listed in Section 3, enter a 9-digit Employer Identification Number 
(EIN) issued by the Internal Revenue Service.

SSN:	For Individual Recipient or Sole Owner without an EIN, enter your 9-digit Social Security number (SSN) issued by the 
Social Security Administration.

Comptroller Assigned Number: FOR STATE AGENCY USE ONLY. A Comptroller Assigned Number is an ID number that is given 
to a state agency that needs to pay either a foreign entity or a foreign individual who does not have an EIN or SSN.

Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax? If "YES," enter Texas 
Taxpayer Number.

SECTION  2  -  PAYEE INFORMATION
Items 4 through 8 - Enter the complete name and mailing address where you want payments to be received. Names of  

individuals must be entered first name first. Each line cannot exceed 50 characters including spaces. If the name is more  
than 50 characters, continue the name in Item 5 and begin the address in Item 6.

Item 9 - Enter the city, state and ZIP Code.
Item 10 - Enter payee telephone number.
SIC code, Security type code and Zone code: for state agency use only. 

SECTION 3  -  OWNERSHIP CODES
Item 11 - Check the box next to the appropriate ownership code and enter additional information as requested. Please check only 

one box in this section. The Secretary of State's office may be contacted at (512) 463-5555 for information regarding Texas 
file numbers.

SECTION 4  -  PAYMENT ASSIGNMENT
Item 12 - Use when one payee is assigning payment to another payee. When setting up an assignment payment, fill out this section 

completely and include a copy of the assignment agreement between the assignee and the assignor.
SECTION 5  -  COMMENTS AND IDENTIFICATION  

Item 13 - Enter any additional information that may be helpful in processing this applicatiion. Items 14 and 15 are for identification 
purposes. Always complete the identification section, including comments and authorized signature.

Under Ch. 559, Government Code, you are entitled to review, request and correct information we have on file about you, with limited exceptions 
in accordance with Ch. 552, Government Code. To request information for review or to request error correction, contact us at the address  
or phone numbers listed on this form.

Form AP-152 (Back)(Rev.8-09/13)



U.S. Department of the Interior

Certifications Regarding Debarment, Suspension and
Other Responsibility Matters, Drug-Free Workplace

Requirements and Lobbying

Persons signing this form should refer to the regulations
referenced below for complete instructions:

Certification Regarding Debarment, Suspension, and Other
Responsibility Matters - Primary Covered Transactions - The
prospective primary participant further agrees by
submitting this proposal that it will include the clause
titled, "Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - Lower Tier Covered
Transaction," provided by the department or agency
entering into this covered transaction,  without
modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.  See
below for language to be used or use this form certification
and sign.  (See Appendix A of Subpart D of 43 CFR Part 12.)

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion - Lower Tier Covered Transactions -
(See Appendix B of Subpart D of 43 CFR Part 12.)

Certification Regarding Drug-Free Workplace Requirements
- Alternate I.  (Grantees Other Than Individuals) and
Alternate II. (Grantees Who are Individuals) - (See Appendix
C of Subpart D of 43 CFR Part 12) 

Signature on this form provides for compliance with
certification requirements under 43 CFR Parts 12 and 18. 
The cer t i f i ca t ions sha l l  be  t reated as  a  mater ia l
representation of fact upon which reliance will be placed
when the Department of the Interior determines to award the
covered transaction, grant, cooperative agreement or loan.

PART A: Certification Regarding Debarment, Suspension, and Other Responsibility Matters-
Primary Covered Transactions

CHECK____IF THIS CERTIFICATION IS FOR A PRIMARY COVERED TRANSACTION AND IS APPLICABLE.

(1) The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

(2) Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

PART B: Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion -
Lower Tier Covered Transactions

CHECK____IF THIS CERTIFICATION IS FOR A LOWER TIER COVERED TRANSACTION AND IS APPLICABLE.

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

DI-2010
June 1995
(This form replaces DI-1953, DI-1954,
DI-1955, DI-1956 and DI-1963)

This form was electronically produced by Elite Federal Forms, Inc.

 

 



PART C:     Certification Regarding Drug-Free Workplace Requirements

CHECK___IF THIS CERTIFICATION IS FOR AN APPLICANT WHO IS NOT AN INDIVIDUAL.

Alternate I.   (Grantees Other Than Individuals)

A.   The grantee certifies that it will or continue to provide a drug-free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance is prohibited in the grantee's workplace and specifying the actions that will be taken
against employees for violation of such prohibition;

(b) Establishing an ongoing drug-free awareness program to inform employees about--
(1)
(2)
(3)
(4)

The dangers of drug abuse in the workplace;
The grantee's policy of maintaining a drug-free workplace;
Any available drug counseling, rehabilitation, and employee assistance programs; and
The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(c) Making it a requirement that each employee to be engaged in the performance of the grant be given a copy of the
statement required by paragraph (a);

(d) Notifying the employee in the statement required by paragraph (a) that, as a condition of employment under the grant,
the employee will --
(1)
(2)

Abide by the terms of the statement; and
Notify the employer in writing of his or her conviction for a violation of a criminal drug statute occurring in the
workplace no later than five calendar days after such conviction;

(e) Notifying the agency in writing, within ten calendar days after receiving notice under subparagraph (d)(2) from an
employee or otherwise receiving actual notice of such conviction.  Employers of convicted employees must provide
notice, including position title, to every grant officer on whose grant activity the convicted employee was working,
unless the Federal agency has designated a central point for the receipt of such notices.  Notice shall include the
identification number(s) of each affected grant;

(f) Taking one of the following actions, within 30 calendar days of receiving notice under subparagraph (d)(2), with
respect to any employee who is so convicted --

(1)

(2)

Taking appropriate personnel action against such an employee, up to and including termination, consistent
with the requirements of the Rehabilitation Act of 1973, as amended; or
Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency;

(g) Making a good faith effort to continue to maintain a drug-free workplace through implementation of paragraphs (a) (b),
(c), (d), (e) and (f).

B.   The grantee may insert in the space provided below the site(s) for the performance of work done in connection with the
specific grant:

Place of Performance (Street address, city, county, state, zip code)

Check___if there are workplaces on files that are not identified here.

 

 

PART D:  Certification Regarding Drug-Free Workplace Requirements

CHECK___IF THIS CERTIFICATION IS FOR AN APPLICANT WHO IS AN INDIVIDUAL. 

Alternate II.  (Grantees Who Are Individuals)

(a) The grantee certifies that, as a condition of the grant, he or she will not engage in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance in conducting any activity with the grant;

(b) If convicted of a criminal drug offense resulting from a violation occurring during the conduct of any grant activity, he
or she will report the conviction, in writing, within 10 calendar days of the conviction, to the grant officer or other
designee, unless the Federal agency designates a central point for the receipt of such notices.  When notice is made
to such a central point, it shall include the identification number(s) of each affected grant.

DI-2010
June 1995
(This form replaces DI-1953, DI-1954,
DI-1955, DI-1956 and DI-1963)



PART E: Certification Regarding Lobbying
Certification for Contracts, Grants, Loans, and Cooperative Agreements

CHECK____IF CERTIFICATION IS FOR THE AWARD OF ANY OF THE FOLLOWING AND
THE AMOUNT EXCEEDS $100,000: A FEDERAL GRANT OR COOPERATIVE AGREEMENT;
SUBCONTRACT, OR SUBGRANT UNDER THE GRANT OR COOPERATIVE AGREEMENT.

 

CHECK___IF CERTIFICATION FOR THE AWARD OF A FEDERAL
LOAN EXCEEDING THE AMOUNT OF $150,000, OR A SUBGRANT OR

SUBCONTRACT EXCEEDING $100,000, UNDER THE LOAN.

 

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of an agency, a Member of Congress, and officer or employee
of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at
all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered
into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, title
31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

As the authorized certifying official, I hereby certify that the above specified certifications are true.

SIGNATURE OF AUTHORIZED CERTIFYING OFFICIAL

TYPED NAME AND TITLE

DATE

DI-2010
June 1995
(This form replaces DI-1953, DI-1954,
DI-1955, DI-1956 and DI-1963)





-

OMB Approval No. 0348-0042 

ASSURANCES - CONSTRUCTION PROGRAMS 

Public reporting burden for this collection of information is estimated to average 15 minutes per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0042), Washington, DC 20503. 

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET. 
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY. 

NOTE:	 Certain of these assurances may not be applicable to your project or program. If you have questions, please contact the 
Awarding Agency. Further, certain Federal assistance awarding agencies may require applicants to certify to additional 
assurances. If such is the case, you will be notified. 

As the duly authorized representative of the applicant, I certify that the applicant: 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Has the legal authority to apply for Federal assistance, 
and the institutional, managerial and financial capability 
(including funds sufficient to pay the non-Federal share 
of project costs) to ensure proper planning, 
management and completion of the project described in 
this application. 

Will give the awarding agency, the Comptroller General 
of the United States and, if appropriate, the State, 
through any authorized representative, access to and 
the right to examine all records, books, papers, or 
documents related to the assistance; and will establish 
a proper accounting system in accordance with 
generally accepted accounting standards or agency 
directives. 

Will not dispose of, modify the use of, or change the 
terms of the real property title, or other interest in the 
site and facilities without permission and instructions 
from the awarding agency. Will record the Federal 
interest in the title of real property in accordance with 
awarding agency directives and will include a covenant 
in the title of real property aquired in whole or in part 
with Federal assistance funds to assure non­
discrimination during the useful life of the project. 

Will comply with the requirements of the assistance 
awarding agency with regard to the drafting, review and 
approval of construction plans and specifications. 

Will provide and maintain competent and adequate 
engineering supervision at the construction site to 
ensure that the complete work conforms with the 
approved plans and specifications and will furnish 
progress reports and such other information as may be 
required by the assistance awarding agency or State. 

Will initiate and complete the work within the applicable 
time frame after receipt of approval of the awarding 
agency. 

Will establish safeguards to prohibit employees from 
using their positions for a purpose that constitutes or 
presents the appearance of personal or organizational 
conflict of interest, or personal gain. 

8.	 Will comply with the Intergovernmental Personnel Act 
of 1970 (42 U.S.C. §§4728-4763) relating to prescribed 
standards for merit systems for programs funded 
under one of the 19 statutes or regulations specified in 
Appendix A of OPM’s Standards for a Merit System of 
Personnel Administration (5 C.F.R. 900, Subpart F). 

9.	 Will comply with the Lead-Based Paint Poisoning 
Prevention Act (42 U.S.C. §§4801 et seq.) which 
prohibits the use of lead-based paint in construction or 
rehabilitation of residence structures. 

10.	 Will comply with all Federal statutes relating to non­
discrimination. These include but are not limited to: (a) 
Title VI of the Civil Rights Act of 1964 (P.L. 88-352) 
which prohibits discrimination on the basis of race, 
color or national origin; (b) Title IX of the Education 
Amendments of 1972, as amended (20 U.S.C. §§1681­
1683, and 1685-1686), which prohibits discrimination 
on the basis of sex; (c) Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 
§794), which prohibits discrimination on the basis of 
handicaps; (d) the Age Discrimination Act of 1975, as 
amended (42 U.S.C. §§6101-6107), which prohibits 
discrimination on the basis of age; (e) the Drug Abuse 
Office and Treatment Act of 1972 (P.L. 92-255), as 
amended, relating to nondiscrimination on the basis of 
drug abuse; (f) the Comprehensive Alcohol Abuse and 
Alcoholism Prevention, Treatment and Rehabilitation 
Act of 1970 (P.L. 91-616), as amended, relating to 
nondiscrimination on the basis of alcohol abuse or 
alcoholism; (g) §§523 and 527 of the Public Health 
Service Act of 1912 (42 U.S.C. §§290 dd-3 and 290 ee 
3), as amended, relating to confidentiality of alcohol 
and drug abuse patient records; (h) Title VIII of the 
Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as 
amended, relating to nondiscrimination in the sale, 
rental or financing of housing; (i) any other 
nondiscrimination provisions in the specific statute(s) 
under which application for Federal assistance is being 
made; and, (j) the requirements of any other 
nondiscrimination statute(s) which may apply to the 
application. 

Standard Form 424D (Rev. 7-97) 
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11. 

12. 

13. 

14. 

15. 

Will comply, or has already complied, with the 
requirements of Titles II and III of the Uniform Relocation 
Assistance and Real Property Acquisition Policies Act of 
1970 (P.L. 91-646) which provide for fair and equitable 
treatment of persons displaced or whose property is 
acquired as a result of Federal and federally-assisted 
programs. These requirements apply to all interests in real 
property acquired for project purposes regardless of 
Federal participation in purchases. 

Will comply with the provisions of the Hatch Act (5 U.S.C. 
§§1501-1508 and 7324-7328) which limit the political 
activities of employees whose principal employment 
activities are funded in whole or in part with Federal funds. 

Will comply, as applicable, with the provisions of the Davis-
Bacon Act (40 U.S.C. §§276a to 276a-7), the Copeland Act 
(40 U.S.C. §276c and 18 U.S.C. §874), and the Contract 
Work Hours and Safety Standards Act (40 U.S.C. §§327­
333) regarding labor standards for federally-assisted 
construction subagreements. 

Will comply with flood insurance purchase requirements of 
Section 102(a) of the Flood Disaster Protection Act of 1973 
(P.L. 93-234) which requires recipients in a special flood 
hazard area to participate in the program and to purchase 
flood insurance if the total cost of insurable construction 
and acquisition is $10,000 or more. 

Will comply with environmental standards which may be 
prescribed pursuant to the following: (a) institution of 
environmental quality control measures under the 

National Environmental Policy Act of 1969 (P.L. 91­
190) and Executive Order (EO) 11514; (b) notification 
of violating facilities pursuant to EO 11738; (c) 
protection of wetlands pursuant to EO 11990; (d) 
evaluation of flood hazards in floodplains in accordance 
with EO 11988; (e) assurance of project consistency 
with the approved State management program 
developed under the Coastal Zone Management Act of 
1972 (16 U.S.C. §§1451 et seq.); (f) conformity of 
Federal actions to State (Clean Air) Implementation 
Plans under Section 176(c) of the Clean Air Act of 
1955, as amended (42 U.S.C. §§7401 et seq.); (g) 
protection of underground sources of drinking water 
under the Safe Drinking Water Act of 1974, as 
amended (P.L. 93-523); and, (h) protection of 
endangered species under the Endangered Species Act 
of 1973, as amended (P.L. 93-205). 

16.	 Will comply with the Wild and Scenic Rivers Act of 
1968 (16 U.S.C. §§1271 et seq.) related to protecting 
components or potential components of the national 
wild and scenic rivers system. 

17.	 Will assist the awarding agency in assuring compliance 
with Section 106 of the National Historic Preservation 
Act of 1966, as amended (16 U.S.C. §470), EO 11593 
(identification and protection of historic properties), and 
the Archaeological and Historic Preservation Act of 
1974 (16 U.S.C. §§469a-1 et seq.). 

18.	 Will cause to be performed the required financial and 
compliance audits in accordance with the Single Audit 
Act Amendments of 1996 and OMB Circular No. A-133, 
"Audits of States, Local Governments, and Non-Profit 
Organizations." 

19.	 Will comply with all applicable requirements of all other 
Federal laws, executive orders, regulations, and policies 
governing this program. 

SIGNATURE OF AUTHORIZED CERTIFYING OFFICIAL TITLE 

APPLICANT ORGANIZATION DATE SUBMITTED 

SF-424D (Rev. 7-97) Back 



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 
 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a 
covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352.  The filing of a form is required for 
each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered 
Federal action.  Complete all items that apply for both the initial filing and material change report.  Refer to the implementing guidance 
published by the Office of Management and Budget for additional information. 
 

1.  Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a 
covered Federal action. 

 
2.  Identify the status of the covered Federal action. 

 
3.  Identify the appropriate classification of this report.  If this is a followup report caused by a material change to the information 
previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last previously submitted report 
by this reporting entity for this covered Federal action. 

 
4.  Enter the full name, address, city, State and zip code of the reporting entity.  Include Congressional District, if known.  Check the 
appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient.  Identify the 
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.  Subawards include but are not limited to subcontracts, 
subgrants and contract awards under grants. 

 
5.  If the organization filing the report in item 4 checks ASubawardee,@ then enter the full name, address, city, State and zip code of 
the prime Federal recipient.  Include Congressional District, if known. 

 
6.  Enter the name of the Federal agency making the award or loan commitment,. Include at least one organizational level below 
agency name, if known.  For example, Department of Transportation, United States Coast Guard. 

 
7.  Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog of Federal 
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

 
8.  Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for 
Proposal (RFP) number; Invitation for Bid (IFB) number; gant announcement number; the contract, grant, or loan award number;  
the application/proposal control number assigned by the Federal agency).  Include prefixes, e.g., ARFP-DE-90-001.@ 

 
9.  For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal  
amount of the award/loan commitment for the prime entity identified in item 4 or 5. 

 
10.   (a) Enter the full name, address, city State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 

1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action. 
 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a).  Enter  
Last Name, and Middle Name (MI). 

 
11.  The certifying official shall sign and date the form, print his/her name, title, and telephone number. 

 
 
According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it 
displays a valid OMB Control Number.  The valid OMB control number for this information collection is OMB No. 0348-0046.  Public 
reporting burden for this collection of information is estimated to average 10 minute per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 

 
 





Approved by OMB 
0348-0046 DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 
(See reverse for public burden disclosure.) 

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including officer(s), employee(s), or Member(s)
contacted, for Payment indicated in Item 11.:

2. Status of Federal Action

a. bid/offer/application
b. initial award
c. post-award

3. Report Type:

a. initial filing
b. material change

For Material Change Only:
Year Quarter

date of last report

1. Type of Federal Action:

a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance

15. Continuation Sheet(s) SF-LLL-A attached: Yes No

5. If Reporting Entity in No. 4 is Subawardee, Enter Name and
Address of Prime:

Congressional District, if known:

4. Name and Address of Reporting Entity:
Prime Subawardee

Tier , if known:

Congressional District , if known:
7. Federal Program Name/Description:

CFDA Number , if applicable:

 6. Federal Department/Agency: 

Authorized for Local Reproduction
Standard Form - LLLFederal Use Only:

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee
c. commission
d. contingent fee
e. deferred
f. other; specify:

12. Form of Payment (check all that apply):
a. cash
b. in-kind; specify: nature

value

Signature:

Print Name:

Title:

Telephone No.: Date:

16. Information requested through this form is authorized by title
31 U.S.C. section 1352. This disclosure of lobbying activities
is a material representation of fact upon which reliance was
placed by the tier above when this transaction was made or
entered into. This disclosure is required pursuant to 31
U.S.C. 1352. This information will be reported to the
Congress semi-annually and will be available for public
inspection. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

11. Amount of Payment (check all that apply) :

$ actual planned

9. Award Amount, if known:

$

8. Federal Action Number, if known:

b. Individuals Performing Services (including address of different
from No. 10a.)
(last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary) 

10. a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

 (attach Continuation Sheet(s) SF-LLL-A, if necessary) 

EF
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TERMS AND CONDITIONS 

(Construction) 
 
1.  DEFINITIONS:  As used throughout this contract, the following terms have the meaning set forth below: 
 

(a)  Owner-The Texas Parks and Wildlife Department acting on behalf of the State of Texas. 
 

(b) Owner’s Designated Representative (ODR) - the individual assigned by the Owner to act on its behalf and to 
undertake certain activities as specifically outlined in the Contract.  The ODR is the only party authorized to 
direct changes to the scope, cost, or time of the contract.  For the purposes of this contract, the ODR shall be 
Owner’s, Tony Bettis, Minor Repair Project Manager 

(c)  Contractor- The individual, corporation, limited liability company, partnership, firm, or other entity that has 
contracted to furnish materials and to perform the Work under the contract with the Owner. 

 
(d) Contract- means the entire agreement between the Owner and the Contractor, including all of the Contract 

Documents.  

(e) Contract Documents- means those documents identified as a component of the agreement (contract) between 
the Owner and the Contractor.  These may include, but are not limited to, Drawings, Specifications, General 
Conditions, and all pre-bid and/or pre-proposal addenda. 

 
2. SITE:  The site of the work is The Tyler Nature Center, Smith County, Texas.   

 
3. DESCRIPTION OF WORK:  Furnish all labor, materials, tools, equipment and incidentals necessary for 

performance of all work associated with Project Number 128294, Entry Gate Repairs at the Tyler Nature Center as 
shown on the drawings  and as specified in the Bidding and Contract Documents.   

 
4. PERFORMANCE TIME:  The Contractor shall complete all work, including clean-up required by the contract within 

Thirty (30) calendar days after the date specified in the Notice to Proceed. 
 
5. INQUIRIES:  All inquiries in regard to the Bidding and Contract Documents, to include any discrepancies thereto and 

administration of the contract, should be directed to Rose Esparza, Contract Manager, 512/389-4920. 
 
6. EXAMINATION OF SITE:  Bidders should visit the site and be thoroughly familiar with job conditions such as the 

location, accessibility, and general character of the site and/or building prior to submitting a bid.  Visits shall be 
scheduled with Tom Synovec, Construction Manager, 512/627-4187.  Failure to give proper consideration in the bid to 
site conditions will not constitute grounds for additional compensation. 

 
7. VENUE:  Venue is hereby fixed in Travis County, Texas. 
 
8. LABOR, MATERIALS, AND WORKMANSHIP: 
 

(a)  Unless otherwise specified herein, the Contractor shall furnish and pay for all labor, materials, equipment, tools, 
construction equipment, and machinery, water, heat, utilities (unless otherwise specified in the Bidding and 
Contract Documents), transportation, and other facilities and services necessary for the proper execution and 
completion of this contract.  All materials incorporated in the work shall be new and of the quality specified, 
and all work shall be performed in a skillful and workmanlike manner.  Where manufacturer’s names are 
mentioned in these contract documents, it has been done in order to establish a standard of quality and 
construction, not to preclude the use of equal or superior materials or products of other manufacturers.  
However, substitutions must have Owner’s prior approval. 

(b)  Unless otherwise indicated in the Contract Documents, equipment and material shall be installed in accordance 
with recommendations of the manufacturer to include such tests as manufacturer recommends.  Both materials 
and workmanship shall be subject to the inspection of the Owner or its representative, who will require the 
Contractor to correct defective workmanship or material without cost to the Owner. 
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9. INTENT OF THE CONTRACT DOCUMENTS: 
 

(a)  The intent of the Bidding and Contract Documents is to include all of the work for the contract price and within 
the contract time.  All Bidding and Contract Documents are to be considered as cooperative.  All work not 
specified and/or not shown on the drawings but which is necessary for the completion and/or functioning and 
operation of the project, shall be understood and implied as part of the contract to be performed by the 
Contractor for the contract price.  Such work shall be executed by the Contractor in the same manner and with 
the same character of material as other portions of the contract without extra compensation. 

(b) It is the intention of the Bidding and Contract Documents to call for finished work, tested, and ready for 
operation.  Any apparatus, material or work described in the Bidding and Contract Documents and any 
incidental accessories necessary to make the work complete in all respects and ready for operation (even though 
not particularly specified) shall be furnished, delivered, and installed by the Contractor without additional 
expense to the Owner.  Minor details not usually shown or specified but necessary for proper installation and 
operation are included in the work just as if therein specified or shown. 

(c) The Drawings depict the location and quantity of elements of the work.  The specifications indicate quality.  All 
documents are intended to be complementary to produce the Work.  Requirements of the specifications not 
included in the drawings or schedules or shown on the drawings and/or schedules and not included in the 
specifications shall be of like effect as if shown or mentioned in both.  Explanatory notes on the drawings shall 
take precedence over conflicting drawn-out indications.  Figured dimensions on drawings shall take precedence 
over scale measurements.  Where figures are lacking, scale measurements may be followed, but in all cases the 
measurements are to be checked from the work in place and those measured dimensions taken at the site shall 
take precedence over scale dimensions in drawings. 

(d) In the event of conflict between Drawings and Specifications, the Specifications shall prevail.  In the event of 
conflict among provisions of Specifications, using the CSI format, what is called for in the division of the 
predominant discipline will govern inconsistent provisions found elsewhere. 

(e) In the event of conflict among the drawings, the large-scale drawings prevail over the small-scale drawings.  
Figures given on drawings shall govern over scaled measurements from drawings. 

(f) Prior to commencing the Work, in order to facilitate its responsibilities for completion of the Work in 
accordance with and as reasonably inferable from the Contract Documents, prior to pricing or commencing the 
Work, the Contractor shall examine and compare the Contract Documents, information furnished by the Owner, 
relevant field measurements made by the Contractor and any visible or reasonably anticipated conditions at the 
site affecting the Work.  This duty extends throughout the construction phase prior to commencing each 
particular work activity and/or system installation.   

(g) The Owner does not warrant or make any representations as to the accuracy or completeness of the information 
furnished to the Contractor by the Owner.  The Contractor shall promptly report in writing to the Owner the 
discovery of any apparent error, omission or inconsistency in the Contract Documents prior to execution of the 
Work.  It is recognized, however, that the Contractor is not acting in the capacity of a licensed design 
professional, and that the Contractor's examination is to facilitate construction and does not create an affirmative 
responsibility to detect errors, omissions or inconsistencies or to ascertain compliance with applicable laws, 
building codes or regulations.  If, however, the Contractor fails to perform the examination and reporting 
obligations of these provisions, the Contractor shall be responsible for any avoidable costs or direct damages. 

(h) All work shall be performed and furnished by the Contractor in accordance with accepted construction industry 
practices. 

(i) A duplication of work is not intended by the Contract Documents and any duplication shall not become a basis 
for extra cost to the Owner. 

 
10.   COMPLIANCE:  Contractor shall comply with all laws, ordinances, statutes, rules and regulations applicable to the 

project, including but not limited to those pertaining to the collection, transportation and disposal of trash and refuse and 
shall obtain such permits, licenses or other authorizations as may be required. 

 
11. LABOR, LAWS AND WAGES:   
 

In the execution of this contract, the Contractor must comply with all applicable State and Federal laws, regulations and 
rules including but not limited to those concerned with labor, equal employment opportunity, safety and minimum 
wages.  The Contractor shall obtain and pay for all permits required in connection with the execution of Contractor’s 
work.  The Owner shall be furnished with certified copies of these permits if the Owner so requests.  If such laws, 
regulations or rules conflict with the Bidding and Contract Documents, then the laws, regulations or rules, shall govern 
instead of the Bidding and Contract Documents, except in such cases where the Bidding and Contract Documents exceed 
them in quality of materials or labor, then the Bidding and Contract Documents shall be followed. 
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DUTY TO PAY PREVAILING WAGE RATES:  The Contractor shall not pay less than the wage scale of the various 
classes of labor as shown on the prevailing wage schedule provided by Owner in the bid or proposal specifications.  The 
specified wage rates are minimum rates only.  Owner is not bound to pay any claims for additional compensation made 
by any Contractor because the Contractor pays wages in excess of the applicable minimum rate contained in the 
Contract.  The prevailing wage schedule is not a representation that qualified labor adequate to perform the Work is 
available locally at the prevailing wage rates. 

 
Notification to Workers.  Contractor shall post the prevailing wage schedule in a place conspicuous to all workers on the 
Project Site and shall notify each worker, in writing, of the following as they commence work on the Contract: the 
worker’s job classification, the established minimum wage rate requirement for that classification, as well as the worker’s 
actual wage.  The notice must be delivered to and signed in acknowledgement of receipt by the worker and must list both 
the wages and fringe benefits to be paid or furnished for each classification in which the worker is assigned duties.  When 
requested by Owner, Contractor shall furnish evidence of compliance with the Texas Prevailing Wage Law and the 
addresses of all workers. 
 
Contractor shall submit a copy of each worker’s wage-rate notification to ODR with the application for progress payment 
for the period during which the worker was engaged in activities on behalf of the Project. 
 
The prevailing wage schedule is determined by Owner in compliance with Tex. Gov’t Code, Chapter 2258.  Should 
Contractor at any time become aware that a particular skill or trade not reflected on Owner’s prevailing wage schedule 
will be or is being employed in the Work, whether by Contractor or by Subcontractor, Contractor shall promptly inform 
ODR of the proposed wage to be paid for the skill along with a justification for same and ODR shall promptly concur 
with or reject the proposed wage and classification.  Contractor is responsible for determining the most appropriate wage 
for a particular skill in relation to similar skills or trades identified on the prevailing wage schedule.  In no case, shall any 
worker be paid less than the wage indicated for laborers. 

 
Penalty for Violation.  Contractor, and any Subcontractor, will pay to the State a penalty of sixty dollars ($60) for each 
worker employed for each day, or portion thereof, that the worker is paid less than the wage rates stipulated in the 
prevailing wage schedule. 
 
Complaints of Violations.  
Owner’s Determination of Good Cause.  Upon receipt of information concerning a violation, Owner will conduct an 
investigation in accordance with Tex. Gov’t Code, Chapter 2258 and make an initial determination as to whether good 
cause exists that a violation occurred.  Upon making a good cause finding, Owner will retain the full amounts claimed by 
the claimant or claimants as the difference between wages paid and wages due under the prevailing wage schedule and 
any supplements thereto, together with the applicable penalties, such amounts being subtracted from successive progress 
payments pending a final decision on the violation. 
No Extension of Time.  If Owner’s determination proves valid that good cause existed to believe a violation had 
occurred, Contractor is not entitled to an extension of time for any delay arising directly or indirectly from the arbitration 
procedures. 
 

12. INSURANCE REQUIREMENTS:   SEE EXHIBIT A 
 

13. INDEPENDENT CONTRACTOR STATUS:  Contractor recognizes that it is engaged as an independent contractor 
and acknowledges that Owner will have no responsibility to provide transportation, insurance or other fringe benefits 
normally associated with employee status.  Contractor, in accordance with its status as an independent contractor 
covenants and agrees that it shall conduct itself consistent with such status, that it will neither hold itself out as nor claim 
to be an officer, partner, employee or agent of Owner, including, but not limited to, unemployment insurance benefits, 
social security coverage or retirement benefits.  Contractor hereby agrees to make its own arrangements for any such 
benefits as it may desire and agrees that it is responsible for all income taxes required by applicable law.    

 
14. PAYMENT BONDS:  If the total contract price exceeds $25,000 and is less than $100,000, the Contractor shall execute 

a Payment Bond to the Owner in the amount of the total contract price.  The payment bond is payable to the State in the 
full amount of the Contract and is solely for the protection and use of payment bond beneficiaries who have a direct 
contractual relationship with the Contractor or a supplier of required materials or labor.  The bond shall be executed by a 
corporate surety or corporate sureties duly authorized to do business in the State of Texas and on forms provided by the 
Owner and approved by the Attorney General of Texas.  Corporate sureties authorized to issue bonds shall be 
qualified and comply with relevant provisions of the Texas Insurance Code.  All Payment Bonds shall be executed by 
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sureties which are licensed to do business in the State of Texas and which are included in the list of companies in the 
current U.S. Department of the Treasury Circular 570, “Companies holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and Acceptable Reinsuring Companies”, Sections 9304 through 9308 of Title 31 of the U.S. 
Code Annotated.  The Contractor shall submit the executed payment bonds to the Owner within seven (7) business days 
after Notice of Intent to Award.  The process of requiring and accepting bonds and making claims there under shall be 
conducted in compliance with Chapter 2253, Texas Government Code.  If for any reason a statutory payment bond is not 
honored by the surety, the Contractor shall fully indemnify and hold the Owner harmless of and from any costs, losses, 
obligations or liabilities it incurs as a result.  Owner shall furnish a copy of the payment bond and the related Contract to 
any qualified person seeking copies who complies with §2253.026, Texas Government Code.  Claims on payment bonds 
must be sent directly to the Contractor and his surety in accordance with § 2253.041, Texas Government Code.  All 
Payment Bond claimants are cautioned that no lien exists on the funds unpaid to the Contractor on such Contract, and 
that reliance on notices sent to the Owner may result in loss of their rights against the Contractor and/or his surety.  The 
Owner is not responsible in any manner to a claimant for collection of unpaid bills, and accepts no such responsibility 
because of any representation by any agent or employee.  When the value of the Contract between the Owner and the 
Contractor is less than $25,000.00, claimants and their rights are governed by Texas Property Code, §§ 53.231 – 53.239.  
These provisions set out the requirements for filing a valid lien on funds unpaid to the Contractor as of the time of filing 
the claim, actions necessary to release the lien and satisfaction of such claims.  If the Contractor fails to submit such 
bond within the time stipulated herein, Owner may disqualify the bid.  In such circumstances, TPWD shall be 
authorized to proceed with award to the next lowest, responsive and responsible bidder.    

 
15. ADDENDA:  Any addenda issued in writing by the Owner during the period of bidding shall be covered in the 

Contractor’s bid.  In executing the contract such addenda shall become a part thereof and shall modify the Bidding and 
Contract Documents accordingly.  Oral changes in the work made during the time of bidding will not be binding. Bidders 
are required to write acknowledgement of receipt of all addenda on the bid form in the space provided.  BIDDER’S 
FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID. 

 
16. REFERENCES AND STANDARDS: 
 
 A. Contractor’s personnel shall utilize the following adopted Standard Building Codes in all design and 

construction work. 
 

1. INTERNATIONAL CODE COUNCIL ADOPTIONS* 

a. BUILDING CODE INTERNATIONAL BUILDING CODE 2012 
b. STRUCTURAL CODE INTERNATIONAL BUILDING CODE 2012 
c. PLUMBING CODE INTERNATIONAL PLUMBING CODE 2012 
d. MECHANICAL CODE INTERNATIONAL MECHANICAL CODE 2012 
e. ENERGY CODE  INTERNATIONAL ENERGY CODE 2012 
f. GAS CODE  INTERNATIONAL FUEL GAS CODE 2012 
g. RESIDENTIAL CODE INTERNATIONAL RESIDENTIAL CODE 2012 
h. EXISTING BUILDINGS INTERNATIONAL EXISTING BUILDINGS CODE 2012 

 
2. NATIONAL FIRE PROTECTION ASSOCIATION 

i. ELECTRIC CODE  NATIONAL ELECTRIC CODE 2014 
 

3. STATE ENERGY CONSERVATION OFFICE/TEXAS COMPTROLLERS OFFICE 

j. ENERGY CODES FOR STATE BUILDINGS- Title 34,Part 1,Ch. 19, Sb.C, Rule 19.31 

1. CERTIFICATION FOR RESIDENTIAL AND NONRESIDENTIAL BUILDINGS REQUIRED 
BY ARCHITECT/ENGINEER-SEE ATTACHED 
 

4. ACCESSIBILITY CODES 

k. US DEPT. OF JUSTICE,  2010 ADA STANDARDS FOR ACCESSIBLE DESIGN 
 
l. US DEPT. OF JUSTICE, ARCHITECTURAL BARRIERS ACT, ACCESSIBILITY GUIDELINES 

FOR OUTDOOR DEVELOPED AREAS ON FEDERAL LANDS-EFFECTIVE NOVEMBER 25, 
2013 

m. 2012 TEXAS ACCESSIBILITY STANDARDS, ELIMINATION OF ARCHITECTURAL 
BARRIERS, TEXAS GOVERNMENT CODE, CHAPTER 469 
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5.  PLAYGROUND SAFETY CODE 

n. Public Playground Safety Handbook, U.S. Consumer Product Safety Commission. 

 
B. In addition to the building codes adopted by Texas Parks and Wildlife Department, the latest edition of the 

following industry testing and quality standards as well as any additional standards set forth in the specifications 
and/or elsewhere in the Bidding and Contract Documents are incorporated herein and made a part hereof, as 
applicable: 
 

ACI American Concrete Institute 
AISC American Institute of Steel Construction 
CRSI Concrete Reinforcing Steel Institute 
ASHRAE American Society of Heating, Refrigeration and Air Conditioning 

Engineers 
ASTM American Society for Testing and Materials 
AWWA American Water Works Association 
UL Underwriters’ Laboratories 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
TCA Tile Council of America 
TXDOT Texas Department of Transportation 
TCEQ Texas Commission on Environmental Quality 

 
All contractors, including sub-contractors shall ensure all personnel follow the adopted Standardized Building Codes in 
all design and construction work. 
 

17 LICENSING OF TRADES:    Contractor shall comply with all applicable provisions of State law related to license 
requirements for skilled tradesmen, contractors, suppliers and or laborers, as necessary to accomplish the Work.  In the 
event Contractor, or one of its Subcontractors, loses its license during the term of performance of the Contract, 
Contractor shall promptly hire or contract with a licensed provider of the service at no additional cost to Owner. 

 
18. MEASUREMENT AND BASIS OF PAYMENT:  The various items in the bid schedule will be paid at the unit or 

lump sum price bid.  These prices shall be full compensation for furnishing all material, labor, equipment, tools, power, 
transportation, superintendence, overhead, and profit necessary to complete the construction of the various items of the 
project listed in the bid schedule. It is not the intent of the bid schedule to itemize each and every labor, material or 
incidental requirement.  Any requirement, explicit or implied as determined by the Owner for project completion, 
including testing, and not specifically mentioned in the bid schedule shall be included in items with which they would be 
considered subsidiary.  The measurement units that may be used are abbreviated on the bid schedule as follows: 

 
LS  Lump Sum EA Each LF Linear Foot SY Square Yard 
CY Cubic Yard VF Vertical Foot GAL US Gallon   

 
 
19. CHANGES AND CHANGED CONDITIONS: 
 

(a)  The Owner may, in writing, order changes in the Contract Documents within the general scope of the contract. 
(b) The Contractor shall promptly notify the Owner in writing of subsurface or latent physical conditions differing 

materially from those indicated in this contract or unknown unusual physical conditions at the site, before 
proceeding further with the work. 

(c) If changes pursuant to this section increase or decrease the cost of, or time required for, performing the work, 
then upon assertion of a claim in writing by the Contractor prior to the making of final payment under the 
contract, a written equitable adjustment by change order may be made.  However, no adjustment shall be made 
unless the written notice required therein was given timely, or unless the Owner waives the requirement 
therefore.  If the adjustment cannot be agreed upon, the dispute shall be decided pursuant to the paragraph 
entitled “Disputes”. 

(d) It is recognized by the parties hereto and agreed by them that the Specifications and Drawings may not be 
complete or free from errors, omissions and imperfections or that they may require changes or additions in order 
for the Work to be completed to the satisfaction of Owner and that, accordingly, it is the express intention of the 
parties, notwithstanding any other provisions in this Contract, that any errors, omissions or imperfections in 
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such Specifications and Drawings, or any changes in or additions to same or to the Work ordered by Owner and 
any resulting delays in the Work or increases in Contractor’s costs and expenses arising out of such errors, shall 
not constitute or give rise to any claim, demand or cause of action of any nature whatsoever in favor of 
Contractor, whether for breach of Contract, or otherwise; provided, however, that Owner shall be liable to 
Contractor for the sum stated to be due Contractor in any Change Order approved and signed by both parties, it 
being agreed hereby that such sum, together with any extension of time contained in said Change Order, shall 
constitute full compensation to Contractor for all costs, expenses and damages to Contractor, as permitted under 
Tex. Gov’t Code, Chapter 2260. 

 
20. DISPUTES:   
 

(a) The dispute resolution process provided for in Tex. Gov’t Code, Chapter 2260, and the procedures provided in 
Title 31, Part 2, Chapter 51, Subchapter J of the Texas Administrative Code shall be used by the Owner and the 
Contractor to attempt to resolve any claim for breach of contract made by the Contractor, that is not resolved 
under procedures described throughout the Terms and Conditions of the Contract. 

 
(b) Nothing herein shall hinder, prevent, or be construed as a waiver of Owner’s right to seek redress on any 

disputed matter in a court of competent jurisdiction. 
 
(c) Nothing herein shall waive or be construed as a waiver of the State’s sovereign immunity. 

 
21. PAYMENTS TO CONTRACTOR: 
 

(a) If the contract time (or valid extension thereof) exceeds thirty (30) calendar days then upon presentation of a 
properly executed voucher, progress payments equal to 90% of the value of work performed may be made 
monthly on estimates approved by the Owner.  Such voucher shall be accompanied by Contractor’s Progress 
Payment Affidavit form furnished by Owner.  Upon payment therefore, title to the property shall vest in the 
Owner.  This provision shall not be construed as relieving the Contractor from sole responsibility for all 
material and work upon which payments have been made or the restoration of any damaged work, or as waiving 
the right of the Owner to require the fulfillment of all of the terms of the contract.  Final payment will be made 
after all work is completed and accepted 

 
(b) Final Payment constitutes a waiver of all claims by the Owner, relating to the condition of the Work except 

those arising from: 

1. Faulty or defective Work appearing after Substantial Completion (latent defects); and/or 

2. Failure of the Work to comply with the requirements of the Contract Documents; and/or 

3. Terms of any warranties required by the Contract, or implied by law; and/or 

4. Claims arising from personal injury or property damage to third parties.  

 
(c) The final payment shall not become due until the Contractor submits to the Owner the following: 
 

1. A fully executed Contractor’s Final Payment Affidavit form furnished by Owner.  Also, if required by 
Owner, the Contractor shall submit other data establishing payment or satisfaction of all such obligations, 
such as receipts, releases and waivers of claims arising out of the contract, to the extent and in such form as 
may be designated by the Owner.  If any Subcontractor refuses to furnish a release or waiver required by 
the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify it against any such 
claim; 

2. Two (2) sets of approved project submittals and all equipment and materials warranties/guarantees as 
provided by suppliers and/or manufacturers; 

3. One (1) set of “as-constructed” drawings and specifications showing all changes to the original 
construction documents.  Drawings also shall show routing of underground outside utilities and conduits 
with actual dimensions from buildings or other known landmarks.  

4. If contract exceeds $25,000, Consent Of Surety Company To final Payment form provided by Owner. 
 

(d)  The Owner may reduce any Construction Voucher prior to payment to the extent necessary to protect the Owner 
from loss on account of actions of the Contractor, including, but not limited to: 



The Tyler Nature Center Project No. 128294 
Entry Gate Repairs 
 

 
Terms and Conditions (011415) Page 7 of 17 

 
1. Defective work not remedied; 
2. Damage to work of a separate contractor; 
3. Failure to maintain scheduled progress; 
4. Failure to comply with the requirements of Texas Government Code Chapter 2258 (Prevailing Wage Law); 

or 
5. For Contracts with a value of less than $25,000 for which no payment bond is posted, receipt of written 

notice by the Owner of unpaid bills, filed in conformance with § 53.232, Texas Property Code. Any funds 
so withheld shall be released to the Contractor if he furnishes a bond or release of lien as provided in § 
53.236, Texas Property Code; 

6. Failure to maintain a current record set of "As-constructed" documents on site; and/or 
7. Failure to maintain or to allow Owner's inspection of payroll records. 

 
(e) Submission of an Application for Final Payment by the Contractor constitutes a waiver of all claims and liens 

by the Contractor except those specifically identified in writing and submitted to the ODR prior to the 
application for Final Payment. 

 
(f) Regardless of approval and issuance of Final Payment, the Contract is not deemed fully performed by the 

Contractor and closed out until the expiration of all warranty periods.  
 
22. TERMINATION FOR DEFAULT: 
 

(a)   The Owner may, without prejudice to any right or remedy terminate the employment of the Contractor and take 
possession of the site and of all materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor, under the following circumstances: 

 
1. Persistent or repeated failure or refusal, except during complete or partial suspensions of work authorized 

under the Contract Documents, to supply enough properly skilled workmen or proper materials; 
2. Persistent disregard of laws, ordinances, rules, regulations or orders of any public authority having 

jurisdiction, including Owner; 
3. Persistent failure to prosecute the work in accordance with the Contract Documents, and to insure its 

completion within the time, or any extension thereof, specified in this contract; 
4. Failure to remedy defective work condemned by the Owner; 
5. Failure to pay subcontractors, laborers, materialmen and suppliers pursuant to Texas Government Code 

Chapter 2251; 
6. Persistent endangerment, by the Contractor or its Subcontractors or other vendors, of the safety of labor or 

of the Work itself; 
7. Failure to maintain statutory bonds, if applicable and required herein, or failure to maintain insurance as 

required herein; or 
8. Any other material breach of the Contract. 
9. Contractor’s insolvency, bankruptcy, or demonstrated financial inability to perform the work. 

 
(b) The Owner reserves the right to terminate at any time for any of the above-listed reasons or causes.  Owner’s 

failure to exercise the right to terminate in any instance or for any proper reason shall not be construed as waiver 
of the right to do so in any other instance or for any other proper reason. 

 
(c) The Owner shall give the Contractor and its Surety (if applicable) fifteen (15) days’ prior written notice of its 

intent to terminate for any of the above reasons. If the Contractor or the Surety demonstrates, to the satisfaction 
of the Owner, that the condition or conditions upon which the notice of termination is based have been 
removed, corrected, or will not recur, then the Owner shall rescind the notice and the Contract shall continue 
unmodified, and the Contractor shall not be entitled an extension of time. Should the Contractor or the surety 
fail to so demonstrate within thirty days following receipt of such notice, or fail to satisfy the Owner that the 
condition or conditions upon which the notice of termination is based have been removed, corrected, or will not 
recur, the Owner may arrange for completion of the Work and deduct the cost thereof from the unpaid Contract 
sum remaining, including the cost of additional Architect/Engineer services made necessary by such default or 
neglect, in which event no further payment shall then be made to the Contractor, by the Owner until all costs 
of completing the Work shall have been paid.  If the unpaid balance of the Contract Sum exceeds the costs of 
finishing the Work, including compensation for the Architect/Engineer's additional services made necessary 
thereby, such excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor or 
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his surety shall pay the difference to the Owner.  This obligation for payment shall survive the termination of 
the Contract.  The Owner reserves the right, where the Contract is terminated for cause, to take assignment of 
any and all contracts between the Contractor and its Subcontractors, vendors and suppliers, and the ODR shall 
promptly notify the Contractor of the contracts the Owner elects to assume. Upon receipt of such notice, the 
Contractor shall promptly take all steps necessary to effect such assignment. 

 
23. TERMINATION FOR CONVENIENCE OF OWNER:  Prior to, or during the performance of the work, the Owner 

reserves the right to terminate the Contract for unforeseen causes not limited to court orders, loss of funding, acts of the 
federal government to discontinue the work, etc., that may occur and render the Owner’s continued performance of the 
Contract impossible or illegal.  Upon such an occurrence, the following procedures will be adhered to: 

 
(a) The Owner will immediately notify the Contractor in writing, specifying the reason for and the effective 

termination date of the Contract.  Such notice shall also contain any instructions necessary for the protection, 
storage or decommissioning of incomplete work or systems, and for safety; 

(b) After receipt of the notice of termination, the Contractor shall immediately proceed with the following 
obligations, regardless of any delay in determining or adjusting any amounts due at that point in the contract and 
shall: 

 
1. Stop all work; 
2. Place no further subcontracts or orders for materials or services; 
3. Terminate all subcontracts for convenience; 
4. Cancel all material and equipment orders as applicable; 
5. Take action that is necessary to protect and preserve all property related to this Contract which is in the 

possession of the Contractor. 
 

(c) Within 30 days of the notice of termination, the Contractor shall submit the final termination settlement proposal 
to the Owner based upon costs up to the date of termination, any provable loss (excluding anticipated profits and 
the cost for preparation of the final termination settlement proposal). If the Contractor fails to submit the proposal 
within the time allowed, the Owner may determine the amount due to the Contractor because of the termination 
and shall pay the determined amount to the Contractor. 

(d) If the Contractor and the Owner fail to agree on the settlement amount, the matter will be handled as a dispute 
through administrative procedures as established in paragraph entitled “Disputes” of these Terms and Conditions 
(Construction). 

 
24. WARRANTY OF CONSTRUCTION: 

 
(a) Contractor warrants to the Owner that all Work shall be executed in accordance with the Contract Documents, 

complete in all parts and in accordance with approved practices and customs, and of the best finish and 
workmanship.  Unless otherwise specified, all materials and equipment incorporated in the Work under the 
Contract shall be new. The Owner may, at its option, agree in writing to waive any failure of the Work to 
conform to the Contract Documents, and to accept a reduction in the Contract Price for the cost of repair or 
diminution in value of the Work by reason of such defect. Absent such a written agreement, however, the 
Contractor's obligation to perform and complete the Work in accordance with the Contract Documents shall be 
absolute and is not waived by any inspection or observation by the Owner, Architect/Engineer or others, by 
making any progress payment or final payment, except as provided in §19, by the use or occupancy of the Work 
or any portion thereof by the Owner, at any time, or by any repair or correction of such defect made by the 
Owner. 

(b) Except as otherwise specified, the Contractor shall repair all defects in materials, equipment or workmanship 
appearing within one year from the date of Substantial Completion  of the Work as a whole. Upon receipt of 
written notice from the Owner of the discovery of any defects, the Contractor shall promptly and at its own cost 
remedy the defects and replace any property damaged therefrom. In case of emergency where delay would 
cause serious risk of loss or damage to the Owner, or if the Contractor, after notice, fails to proceed promptly 
and remedy within fifteen (15) days or within another period of time which has been agreed to in writing, in 
compliance with the terms of the warranty and guarantee, the Owner may have the defects corrected and the 
Contractor and his surety shall be liable for all expenses incurred.   

(c) Where a particular piece of equipment or component of the work for which a separate warranty is required 
under the Contract Documents is placed in continuous service before Substantial Completion, the date of 
service commencement shall be certified by the Architect/ Engineer and the Warranty Period for that equipment 
or component shall run from the date so certified.  In addition to the Contractor's warranty and duty to repair, as 
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set forth in herein, the Contractor expressly assumes all warranty obligations required under the Contract 
Documents for specific building components, systems and equipment. The Contractor may satisfy any such 
obligation by obtaining and assigning to the Owner a complying warranty from a manufacturer, supplier, or 
subcontractor. Where an assigned warranty is tendered and accepted by the Owner which does not fully comply 
with the requirements of the Contract Documents, the Contractor shall remain liable to the Owner on all 
elements of the required warranty that are not provided by the assigned warranty. 

 
25. INDEMNIFICATION AND HOLD HARMLESS: 
 

Indemnification of Owner.  The Contractor covenants and agrees to FULLY INDEMNIFY and HOLD HARMLESS, 
the Owner and the elected officials, employees, officers, directors, volunteers, and representatives of the Owner, 
individually or collectively, from and against any and all costs, claims, liens, damages, losses, expenses, fees, fines, 
penalties, proceedings, actions, demands, causes of action, liability and suits of any kind and nature, including but not 
limited to, personal or bodily injury, death and property damage, made upon the Owner directly or indirectly arising out 
of, resulting from or related to Contractor’s activities under this Contract, including any acts or omissions of Contractor, 
any agent, officer, director, representative, employee, consultant or the Subcontractor of Contractor, and their respective 
officers, agents, employees, directors and representatives while in the exercise of performance of the rights or duties 
under this Contract.  The indemnity provided for in this paragraph does not apply to any liability resulting from the 
negligence of the Owner, officers or employees, separate Contractors or assigned contractors, in instances where such 
negligence causes personal injury, death or property damage.  IN THE EVENT CONTRACTOR AND OWNER 
ARE FOUND JOINTLY LIABLE BY A COURT OF COMPETENT JURISDICTION, LIABILITY WILL BE 
APPORTIONED COMPARATIVELY IN ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS, 
WITHOUT WAIVING ANY GOVERNMENTAL IMMUNITY AVAILABLE TO THE STATE UNDER 
TEXAS LAW AND WITHOUT WAIVING ANY DEFENSES OF THE PARTIES UNDER TEXAS LAW.    

(a) The provisions of this Indemnification are solely for the benefit of the parties hereto and not intended 
to create or grant any rights, contractual or otherwise, to any other person or entity. 

(b) Promptly advise the Owner in writing of any claim or demand against the Owner or the Contractor 
known to the Contractor related to or arising out of the Contractor’s activities under this Contract. 

 
26. FORCE MAJUERE 
 

Contractor is not responsible for failure to perform an obligation under this Agreement if such failure is as a result of acts 
of God, war, order of legal authority, or other unavoidable cause not attributable to the fault or negligence of Contractor.  
The burden of proof for relief based on force majeure rests upon Contractor.  Before Contractor may be granted relief 
under force majeure for a failure to perform an obligation under this Agreement, Contractor must notify Owner in writing 
of their intent to claim relief under force majeure, perform all reasonable measures to minimize delay or damages caused 
by foreseeable events, and fulfill all non-excused obligations under this Agreement. 
 

27. DELAYS AND EXTENSION OF TIME: 
 

(a)  The Contractor may be granted an extension of time because of changes ordered in the work or because of 
unforeseeable delays not within the control of or arising from the fault of either the Contractor or Owner caused 
by the following: 

 
1. Unusual delay in the delivery of materials, components or equipment to be incorporated into the work. 

Strikes and labor disputes (but not the availability of adequately skilled labor, unless such impact is 
caused solely by the conduct of the Owner); 

2. Physical damage to the work caused by circumstances beyond the control of the Contractor; 
3. War, civil unrest or insurrection; 
4. Other unforeseeable causes beyond the control of either the Contractor or the Owner, including 

inclement weather, but not for delays that merely extend the duration of non-critical activities, or which 
consume only float without delaying the project completion date. 

 
(b)  Claims or extensions of time must be made in writing within thirty (30) calendar days after the onset of the 

event or circumstance giving rise to the delay, except in the case of inclement weather, claims for which shall be 
submitted in writing within 30 calendar days after cessation of the cause of the delay.  All time extension claims 
shall be supported by sufficient written evidence to justify the claim.  In the case of a continuing cause of delay, 
only one claim is necessary. Claims for extensions of time shall be stated in numbers of whole calendar days.  In 
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case of claims for extension of time because of inclement weather, such extension of time shall be granted only 
because such inclement weather prevented the execution of major or critical path items of work. 

 
28. NO DAMAGES FOR DELAY:  THE CONTRACTOR HAS NO CLAIM FOR MONETARY DAMAGES FOR 

DELAY OR HINDRANCES TO THE WORK FROM ANY CAUSE, INCLUDING WITHOUT LIMITATION 
ANY ACT OR OMISSION OF THE OWNER. 

 
29. COMPLIANCE WITH LAWS AND SAFETY PRECAUTIONS AND PROGRAMS: 
 
 (a) Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 

connection with the work and it shall be the duty and responsibility of the Contractor and all of its 
subcontractors to be familiar and comply with all requirements of Public Law 91-596, 29 U.S.C.  Secs. 651, et 
seq., the Occupational Safety and Health Act of 1970, (OSHA) and all amendments thereto, and to enforce and 
comply with all of the provisions of this Act.  

 (b) It shall be the duty and responsibility of the Contractor and all of its subcontractors to comply with any and all 
state and federal statutes, rules, and regulations, including but not limited to those relating to hazardous 
materials. 

 (c) In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, to 
prevent threatening damage, injury or loss provide Owner with prompt notice if Contractor believes that any 
significant changes in the work or variations from Contract Documents have been caused by Contractor’s 
emergency response.   Any additional compensation or extension of time claimed by the Contractor resulting 
from emergency work shall be considered in accordance with paragraph entitled “Changes and Changed 
Conditions”. 

 
30. CONTRACT COMPLETION AND LIQUIDATED DAMAGES:   
 

(a) Contract Period: This contract must be completed within the specified number of days commencing on the date 
stated in the Notice to Proceed. Unless specifically stated as “working day”, the term “day “ or “calendar day” 
shall mean every day of the year. Contractor shall submit a schedule for normal working days. 

  
 (b) The Owner has determined that the completion of the work in this contract is critical to the proper operation of 

the facility, and the Contractor's failure to complete the Work within such time will cause damage to the Owner.  
Since exact damages are difficult to determine or forecast, the sum of $198.25 per calendar day is hereby 
established by the parties as a reasonable estimate of just compensation to the Owner for the failure of the 
Contractor to complete the work by the time set forth in the contract or authorized extension thereto.  Said sum 
will be deducted from the money due or to become due to the Contractor, not as a penalty, but as liquidated 
damages and added expense including administrative and inspection costs for each and every calendar day the 
work or any portion thereof shall remain incomplete after the expiration of the time limit set in the contract or 
authorized extension. 

 
(c)  Charges for liquidated damages will begin accumulating on the first calendar day following the final contract 

completion date and continue until the date of final acceptance as established by the Owner.  Final acceptance 
will not be issued until all punch list items have been completed, as verified by Owner. 

 
31. CONSTRUCTION SUBMITTALS:    
 
 (a) GENERAL: 

 
1. A TPWD standard Submittal Cover Sheet must accompany each numbered submittal set.  One Submittal 

per Submittal Cover Sheet. 
2. The number of copies of submittals required for each item shall be not less than the original and four (4) 

copies for Owner’s use, plus the number of additional copies that the Contractor desires for his own use. 
3. The Contractor must double-check and sign all submittals before forwarding them to the Owner for review 

and action. 
4. The Architect/Engineer and the Owner will review the submittal data.  If there are no exceptions taken to 

the submittal, the original and three copies will be retained by the Owner.  All remaining copies will be 
returned to the Contractor.  The Contractor must keep one copy at the jobsite at all times. 

5. If further action is required by the Contractor, Owner will retain three copies of the submittal data for the 
Owner’s use and return all remaining copies to the Contractor. 
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6. Any and all costs, direct or indirect, incurred by Owner in reviewing submittals in excess of two (2) times 
will be charged to the Contractor and deducted from the total price for the work. 

7. Owner’s approval of shop drawings and/or any aspects of the work shall not act to transfer Contractor’s 
responsibility for, nor relieve Contractor from the performance of any of Contractor’s duties set forth in the 
contract documents. 

 
 (b) PRE-CONSTRUCTION SUBMITTALS:  The following Pre-construction Submittals shall be submitted by the 

Contractor for the Owner’s review and approval.  Prior to the Pre-construction Conference, the Owner will  
provide more specific clarification regarding the requirements for each PR Submittal. 

 
1. Submittal PR-1 – To be submitted to Owner not later than ten (10) days after issuance of the Notice of 

Intent to Award: 
 

a. Contractor’s Superintendent: List of name and qualifications of the person designated as project 
superintendent.  

b. Subcontractors/Materials Suppliers: List of all subcontractors and major material/equipment suppliers 
that Contractor and Contractor's major subcontractors propose to use.  This list shall include correct 
names, mailing addresses and phone numbers.   

c. Contractor’s Authorized Representatives: List of names and titles of Contractor’s representatives 
authorized to sign contractual documents and construction vouchers. 

d. Licensed Craftspersons: List of names, qualifications and licenses of all licensed crafts required by the 
contract documents. 

 
2. Submittal PR-2 – To be submitted to Owner not later than ten (10) days after issuance of the Notice of 

Intent to Award: 
 

a. Contract Price Breakdown (Schedule of Values), itemizing material and labor for each classification of 
work.  
  
1. Owner will provide forms entitled “Construction Voucher Schedule of Values” for the 

Contractor’s use in preparing the breakdown.  After contract award, the Owner will also 
provide further clarification including an example. 

2. Itemization of material and labor costs is required so the Owner may make progress payments 
on materials delivered.  For each bid item or classification of work to be listed in the “Type of 
Work” column on the Construction Voucher Schedule of Values, the Contractor shall 
multiply the unit bid price by the estimated quantity for each bid item to arrive at the 
“Contract Cost” for each such bid item.  Contractor shall separately itemize material and 
labor costs for each such bid item in the “Type of Work” column. 

  
b. Work Progress Schedule (in duplicate) of Contractor’s Proposed Progress Schedule for work tasks in 

relation to the entire project.  Owner will provide a schedule bar chart form to aid the Contractor in 
preparing a schedule.  The Contractor shall follow this format and must indicate all work tasks as well 
as differentiate critical path work tasks from non-critical path tasks showing the beginning and ending 
dates for each critical and non-critical path work task. 
 

 (c) MATERIAL SUBMITTALS - To be submitted to Owner within 10 days after issuance of Notice to  
  Proceed and prior to the installation of any materials:   

 
1. Contractor shall submit manufacturer’s information on all materials and equipment, regardless of whether 

substitutions are being requested. 
2. Substitution requests must be submitted early enough to allow time for evaluation by the Owner and for 

resubmittal, if required.  Material substitutions will not be allowed following this 10-day period. 
3. No materials shall be ordered or installed until submittals for such materials have been received and acted 

upon by the Owner. 
 
32. PRECONSTRUCTION CONFERENCE:  After the Contractor's receipt of the Notice to Proceed and prior to the start 

of work, a conference between the Owner and the Contractor will be held at the site to discuss provisions of the contract 
documents and to coordinate the work effort.  The Contractor's jobsite Superintendent is required to attend.  At that 
time the Contractor shall be furnished additional sets of Contract Documents. 
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33. ARCHEOLOGICAL MONITORING:  The Antiquities Code of Texas, established by Article 6145-9 of Vernon's 

Texas Civil Statutes applies to this project. Violations of the Code are subject to penalties as provided by Code. Copies of 
the Code may be obtained from the Texas Antiquities Committee, P. O. Box 12276, Austin, Texas. Excavation work on 
the project will be monitored by the Owner's archeologist. Any and all artifacts discovered during project shall be 
immediately reported to Owner's Archeologist.  Any materials found on site remain the property of the Owner. 

 
34. OWNER'S INSPECTION – QUALITY ASSURANCE: 
 
 (a) The Owner will employ a Project Inspector who will periodically inspect and observe the construction progress, 

procedures, and materials of the Contractor for the purpose of providing quality assurance for the Owner.  Such 
observations by Owner shall not be construed as construction supervision nor indication of approval of the 
manner or location in which the work is being performed as being a safe practice or place.  The Contractor shall 
offer full cooperation to facilitate these observations and shall be responsive to questions from the Owner's 
Inspector regarding methods, equipment, materials, and intentions in pursuing the work or any particulars 
thereof. 

(b) Contractor shall notify Inspector when work is ready for inspection or testing.  It shall be Contractor's 
responsibility to give such notifications sufficiently in advance of other work to prevent delays.  A minimum of 
five (5) working days advance notice is required, and Contractor shall include in his work schedule such notice 
periods for inspections and/or testing.  Failure to do so shall cause any certifications of testing to be void and 
require the Contractor to re-test at the Owner's request.  All expenses for re-testing shall be borne by the 
Contractor. 

(c) Tests cannot be conducted and work cannot be covered up until the Inspector observes and authorizes 
continuation of work.  The Contractor shall bear all costs for re-tests and for removal and replacement of 
construction resulting from unauthorized continuation. 

(d) Should ODR fail to make the necessary inspection within the agreed period, Contractor may proceed with 
cover-up Work after making every reasonable effort to contact the ODR and after documenting the Work, but is 
not relieved of responsibility for Work to comply with requirements of the Contract Documents. 

(e) If applicable, all permanent utilities shall be connected before final tests are conducted for equipment and 
systems.  Final operational tests shall be conducted prior to project acceptance by the Owner.  The Contractor 
shall provide the materials, energy, equipment and personnel to conduct the tests required in the contract. 

(f) If the Owner rejects materials that have been incorporated into the project, any testing performed to prove 
compliance will be at the expense of the Contractor. 

(g) No work shall be performed on weekends or State-designated holidays unless approved by the inspector. 
 
35. AVAILABILITY OF FUNDS:  This contract is subject to cancellation, without penalty, either in whole or in part, if 

funds are not appropriated by the Texas Legislature, or otherwise made available, to the Texas Parks and Wildlife 
Department.  

 
36. CONSTRUCTION MATERIALS:   
 

(a) Materials: 
 

1. All materials shall be new and of the quality specified.  Materials shall be free from defects. 
2. Unless otherwise indicated in the specifications, material shall be installed in accordance with the 

manufacturer’s recommendations and shall include such tests as manufacturer recommends. 
 

(b) Storage and Protection of Materials: 
 

1. The Contractor is responsible for all damages to work performed and material delivered until completion 
and final acceptance of work. All materials shall be suitably stored to be protected from damage.   
Watertight storage facilities of suitable size with floors raised above the ground shall be provided for all 
materials subject to damage from exposure to the weather. Other materials shall be stored on blocks off the 
ground.  Materials shall be stored to permit easy access for inspection and identification.  Any material that 
has deteriorated, become damaged or otherwise unfit for use, shall not be used in the work (as judged by 
Owner).  Upon completion of all work, or when directed, the Contractor shall remove storage facilities 
from the site. 
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2. If applicable, during construction, open ends of all drains, piping and conduit, and all openings in 
equipment, shall be closed before leaving the work at any time so as to prevent the entrance of all foreign 
matter. 

 
37.  EXECUTION OF THE WORK/CONSTRUCTION SITE AND JOB CONDITIONS: 

 
(a) Superintendence:  Contractor shall employ a competent person or persons who will be present at the Project Site 

during the progress of the Work to supervise or oversee the work.  The competent persons are subject to the 
approval of ODR through the submittal process stated in Item 30.  Contractor shall not change approved staff 
during the course of the project without the written approval of ODR unless the staff member leaves the 
employment of Contractor.   

(b) Jobsite: The Contractor will be provided with designated space in the immediate vicinity of the job site for use 
during construction.  Unauthorized damage to any existing utilities, building facilities, structures, or plant life 
shall be repaired by the Contractor at no expense to the Owner. The Contractor shall take precautions necessary 
to protect persons and property against injury or damage and shall be responsible for any such injury or damage. 
The Contractor shall not allow any unsafe or unsanitary conditions to develop as a result of Contractor’s 
operations for the duration of construction. 

(c) Utilities:  Water and electrical power are available and will be furnished by the Owner at no charge to the 
Contractor.  However, any temporary connections, appurtenances or extensions shall be provided by the 
Contractor at no cost to the Owner and removed from the premises at the conclusion of the contract. 

(d) Telephone:  There is no telephone service at the site available to the Contractor.  Contractor shall maintain a 
cellular or mobile telephone at the site and notify the ODR of the number. 

(e) Toilet Facilities:  The Contractor shall provide and maintain in neat, sanitary condition temporary toilets and 
other necessary accommodations for employees’ use to comply with the regulations of the State Department of 
Health or other jurisdiction.  The Owner will designate a location on the site for the Contractor to place 
temporary toilets.  

(f) Trash and Debris: The Contractor shall not allow trash or debris to accumulate on the site. At the end of primary 
segments (installation and removal) of the project, Contractor shall clean the entire area of any litter resulting 
from Contractor’s efforts and shall leave the area “broom clean”.  The Contractor shall maintain the premises as 
clean and presentable as good construction practices will allow at all times. 

(g) Project Identification: There shall be no project signs of any size or type allowed on the project site or 
surrounding Texas Parks and Wildlife Department property at any time unless Federal Funds are used. 

(h) Fire Protection: The Contractor shall take stringent precautions against fire.  Open fires are not allowed unless 
approved in writing by Owner. 

(i) Other Activities: The Contractor shall perform the work without interfering with other contractors’ work or 
Owner’s activities to the extent possible and with as little delay. 

(j) Field Office:  The Owner will provide the Contractor with a site on which the Contractor may place a small, 
temporary office structure. 

 
38. WILDLIFE MANAGEMENT AREA (WMA) OPERATIONS:  During construction of this project the WMA will 

remain open to public visitation.  It is the responsibility of the Contractor to maintain convenient access and egress to the 
WMA facilities in a manner to be approved by the Owner.  The Contractor shall also be responsible for public safety at 
his construction sites.  All temporary fencing, barricades, warning lights, signs, and flagmen shall be provided and 
maintained in good condition throughout the course of the project.  The Contractor shall maintain security of construction 
sites. 

 
39. PROTECTION OF SITE:  The Contractor shall protect all trees and shrubs adjacent to construction site, and if 

Contractor finds that the work will require removal of trees the Contractor shall obtain approval of Owner prior to 
removal.  The Contractor shall be held liable for removal of trees without prior approval of Owner. 

 
40. UNDERGROUND OBSTACLES:  The approximate location of existing underground improvements and utilities is 

shown on the drawings according to the best information available to the Owner; in addition, the Contractor will make 
every effort to establish the exact location of such underground improvement or utility by contacting owners of same and 
by prospecting in advance of all trenching and subsurface excavations. 

  
41. CUTTING AND PATCHING:  Where indicated in the construction documents, this project requires cutting into 

existing construction for the performance of the work and requires subsequent fitting and patching to restore the existing 
work to original condition. 
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(a) Utilities: 
1. Do not cut and patch utilities until all necessary approvals and coordination requirements are accomplished. 
2. Before cutting services which are to remain permanently or temporarily in service, provide by-pass system 

as necessary to maintain service. 
3. After by-pass and cutting, cap, valve or plug and tightly seal remaining portion of service piping or conduit 

to prevent entrance of moisture and foreign matter. 
(b) Structural Work: 

1.  Do not cut and patch structural work in a manner that would result in a reduction of load-carrying capacity 
or of load-deflection ratio.  

(c) Inspection: 
1. Before cutting, examine items to be cut and patched and the conditions under which the work is to be 

performed.  If unsafe or otherwise unsatisfactory conditions are encountered, take corrective action before 
proceeding with the work.  

2. Meet at the work site with all trades involved in cutting and patching.  Review areas of potential 
interference and conflict between the various trades.  Coordinate layout of the work and resolve potential 
conflicts before proceeding with the work. 

 
42. AS-CONSTRUCTED DRAWINGS:  The Contractor shall set aside one set of construction drawings and specifications 

to be used for keeping a record of all changes made during construction.  The Contractor shall be responsible for keeping 
these drawings and specifications current and neatly noting with colored pencil or ink the actual conditions of the work 
and show and reference all changes made during construction.  These drawings will be checked once each month by the 
Owner and partial payments will not be made to the Contractor until the Owner verifies that the records are being 
properly kept.  These construction drawings shall be turned over to the Owner at the completion of the project.  Final 
payment will not be made until these drawings have been received and approved by the Owner. 

 
43. CLEAN-UP:  The Contractor shall remove all waste products, dust, dirt, debris, packaging, trash, fingerprints, grease 

containers, and other deleterious materials and marks from the site upon completion of the work.  Refer to individual 
specification sections for special cleaning required by that section.  Contractor is expected to leave the project in spotless, 
“like new” condition.  

 
44. MINIMUM QUALIFICATIONS:  Contractor must meet the following minimum qualifications and describe required 

experience on submitted Contractor’s Qualification Statement. Contractor must be a Licensed Electrician.  
 

Contractor must show evidence of a minimum of three (3) years of experience on five (5) similar 
projects by these contract documents (as judged by owner) and as stipulated in the contract documents 
to be eligible for contract award. Must be a licensed electrician.  

 
45. OCCUPATIONAL SAFETY AND HEALTH STANDARDS:  Prior to trenching below a depth of four (4) feet (if 

applicable), a Contractor must submit separate pay items for: (i) trench safety to be determined by the linear feet of 
trench excavated, and (ii) special shoring requirements, if any, to be determined by the square feet of shoring used, 
pursuant to Texas Government Code, Title 10, Chapter 2166, Section 2166.303.  Such pay item(s), following calculation 
as required above, shall be quoted on the basis of a total lump sum price.  

 
46. RIGHT TO AUDIT:  The Contractor shall maintain and retain supporting fiscal and any other documents relevant to 

showing that any payments under this Contract funds were expended in accordance with the laws and regulations of 
the State of Texas, including but not limited to, requirements of the Comptroller of the State of Texas and the State 
Auditor.  The Contractor shall maintain all such documents and other records relating to this Contract and the State’s 
property for a period of four (4) years after the date of submission of the final invoices or until a resolution of all 
billing questions, whichever is later.  The Contractor shall make available at reasonable times and upon reasonable 
notice, and for reasonable periods, all documents and other information related to the Project.  The Contractor and the 
subcontractors shall provide the State Auditor with any information that the State Auditor deems relevant to any 
investigation or audit.  Contractor must retain all work and other supporting documents pertaining to this Contract, for 
purposes of inspecting, monitoring, auditing, or evaluating by TPWD and any authorized agency of the State of Texas, 
including an investigation or audit by the State Auditor.  The Contractor shall cooperate with any authorized agents of 
the State of Texas and shall provide them with prompt access to all of such State’s work as requested.  The 
Contractor’s failure to comply with this Section shall constitute a material breach of this Contract and shall authorize 
the TPWD and the State of Texas to immediately assess appropriate damages for such failure.  The acceptance of 
funds by the Contractor or any other entity or person directly under this Contract, or indirectly through a subcontract 
under this Contract, shall constitute acceptance of the authority of the State Auditor to conduct an audit or 
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investigation in connection with those funds.  The Contractor acknowledges and understands that the acceptance of 
funds under this Contract shall constitute consent to an audit by the State Auditor, Comptroller or other agency of the 
State of Texas.   The Contractor shall ensure that this paragraph concerning the State’s authority to audit funds 
received indirectly by subcontractors through the Contractor and the requirement to cooperate is included in any 
subcontract it awards. 

 
47.   (RESERVED) 
 
48. (RESERVED)  

 
49. (RESERVED) 
 
50. IMMIGRATION REFORM:  The Immigration Reform and Control Act of 1986 and 1990, as amended require that all 

employees hired since 1986 provide proof of identity and employment eligibility before they can work in the United 
States.  The Owner is committed to complying with all applicable immigration laws of the United Sates and requires 
compliance by all Contractors and Subcontractors who contract with the State.  Contractor shall not place any employee 
of Contractor at a worksite, nor shall Contractor permit any employee, nor any Subcontractor, to perform any work on 
behalf of or for the benefit of the State, without first ensuring said employee’s authorization to lawfully work in the 
United States. 

 
 Contractor acknowledges, agrees and warrants (a) that Contractor maintains and follows an established policy to verify 

the employment authorization of its employees and to ensure continued compliance for the duration of employment, (b) 
that Contractor has verified the identity and employment eligibility of all employees in compliance with applicable law, 
(c) that Contractor has established internal safeguards and reporting policies to encourage its employees to report any 
suspected violations of immigration policies or of immigration law promptly to Contractor’s senior management and (d) 
that Contractor is without knowledge of any fact that would render any employee or subcontractor of Contractor 
ineligible to legally work I the United States. 

 
 Contractor further acknowledges, agrees and warrants that Contractor (e) has complied and shall at all times during the 

term of this Contract comply in all respects with the Immigration Reform and Control Act of 1986 and 1990 as amended, 
the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, as amended, and all of the laws, rules and 
regulations relating thereto (f) has properly maintained and shall at all times during the term of this Contract properly 
maintain all records required by Department of Homeland Security, Immigration and Customs Enforcement (DHS-ICE), 
including, with limitation, the completion and maintenance of the Form I-9 for each of Contractor’s employees and (g) 
has responded and shall at all times during the term of this Contract respond, in a timely fashion to any inspection 
requests related to such I-9 Forms.  During the term of this Contract, Contractor shall and shall cause its directors, 
officers, manager, agents and employees to, fully cooperate in all respects with any audit, inquiry, inspection or 
investigation that may be conducted by the Owner or any State Agency of Contractor or any of its employees. 

 
51 CIVIL RIGHTS:  Contractor shall comply with all federal, state and local laws, regulations, executive orders, 

ordinances and requirements and guidelines applicable to a Contractor providing services to the State of Texas as these 
laws, regulations, executive orders, ordinances, and requirements and guidelines currently exist and as they are amended 
throughout the term of this Contract.  The Owner reserves the right in its sole discretion to unilaterally amend this 
Contract throughout its term to incorporate any modifications necessary for Owner’s or Contractor’s compliance with all 
applicable State and federal laws and regulations.  Without limiting the foregoing, Contractor expressly agrees to comply 
with the following laws, regulations and executive order to the extent they are applicable to the Contract:  (i) Titles VI 
and VII of Civil Rights Act of 1964, as amended; (ii) Sections 503 and 504 of the Rehabilitation Act of 1973, as 
amended; (iii) the Americans with Disabilities Act of 1990, as amended; (iv) Executive Order 11246, as amended; (v) 
The Age Discrimination in Employment Act of 1967, as amended, and the Age Discrimination Act of 1975, as amended; 
(vi) The Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended; (vii) 40 TAC § 819.12 & Tex Labor 
Code Chapter 21 relating to Prohibitions relating to employment and discrimination; (viii) all regulations and 
administrative rules established pursuant to the foregoing laws; (ix) all other applicable requirements of federal and state 
civil rights and rehabilitation statutes, rules and regulations; and (x) all federal and state laws governing the handling, 
processing, packaging, storage, labeling and delivery of food products, if applicable.  All laws, regulations and executive 
orders applicable to the Contract are incorporated by reference where so required by law.  

 
52. FEDERAL, STATE AND LOCAL REQUIREMENTS:  Contractor shall demonstrate on-site compliance with the 

Federal Tax Reform Act of 1986, Section 530 of the Revenue Act of 1978, dealing with issuance of Form W-2’s to 
common law employees.  Contractor is responsible for both federal and State unemployment insurance coverage and 
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standard Worker’s Compensation insurance coverage.  Contractor shall comply with all federal and State tax laws and 
withholding requirements.  The State of Texas shall not be liable to Contractor or its employees for any Unemployment 
or Worker’s Compensation coverage or federal or State withholding requirements.  Contractor shall indemnify the State 
of Texas and shall pay all costs, penalties or losses resulting from Contractor’s omission or breach of this Section. 

 
53. SEVERABILITY CLAUSE:  In the event that any provision of this Contract is later determined to be invalid, void, or 

unenforceable, then the remaining terms, provisions, covenants and conditions of this Contract shall remain in full force 
and effect and shall in no way be affected, impaired or invalidated. 

 
54. NO WAIVER:  Nothing in this Contract shall be construed as a waiver of the state’s sovereign immunity.  This Contract 

shall not constitute or be construed as a waiver of any of the privileges, rights, defenses, remedies or immunities available 
to the State of Texas.  The failure to enforce or any delay in the enforcement of any privileges, rights, defenses, remedies 
or immunities available to the State of Texas under this Contract or under applicable law shall not constitute a waiver of 
such privileges, rights, defenses, remedies or immunities or be considered as a basis for estoppel.  The Owner does not 
waive any privileges, rights, defenses or immunities available to the Owner by entering into this Contract or by its 
conduct prior to or subsequent to entering into this Contract. 

 
55 DECEPTIVE TRADE PRACTICES; UNFAIR BUSINESS PRACTICES:  Contractor represents and warrants that 

it has not been the subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com Code, Chapter 
17 or allegations of any unfair business practice in any administrative hearing or court suit and that Contractor has not 
been found to be liable for such practices in such proceedings.  Contractor certifies that it has no officers who have 
served as officers of other entities who have been the subject allegations of Deceptive Trade Practices violations or 
allegations of any unfair business practices in an administrative hearing or court suit and that such officers have not been 
found to be liable for such practices in such proceedings. 

 
56. EQUAL OPPORTUNITY:  Contractor represents and warrants that it shall not discriminate against any person on the 

basis of race, color, national origin, creed religion, political belief, sex, sexual orientation, age and disability in the 
performance of this Contract. 

 
57. FELONY CRIMINAL CONVICTIONS:  Contractor represents and warrants that Contractor has not and Contractor’s 

employees have not been convicted of a felony criminal offense or that if such a conviction has occurred, Contractor has 
fully advised the Owner as to the facts and circumstances surrounding the conviction. 

 
58. ASSIGNMENTS:  Without the prior written consent of the Owner, Contractor may not assign this Contract, in whole or 

in part and may not assign any right or duty required under it. 
 
59. INDEPENDENT CONTRACTOR:  Contractor shall serve as an independent contractor in providing services under 

this Contract.  Contractor’s employees are not and shall not be construed as employees or agents of the State of Texas. 
 
60. PATENT, TRADEMARK, COPYRIGHT AND OTHER INFRINGEMENT CLAIMS:  Contractor  shall 

indemnify, save and hold harmless the State of Texas from and against claims of patent, trademark, copyright, trade 
secret or other proprietary rights, violations or infringements arising from the State’s or Contractor’s use of or acquisition 
of any services or other items provided to the State of Texas by Contractor or otherwise to which the State of Texas has 
access  as a result of Contractor’s performance under this Contract, provided that the State shall notify Contractor of any 
such claim within a reasonable time of the State’s receiving notice of any such claim.  If Contract is notified of any claim 
subject to this section, Contractor shall notify the Owner of such claim within five (5) business days of such notice.  No 
settlement of any such claim shall be made by Contractor without the Owner’s prior written approval.  Contractor shall 
reimburse the State of Texas for any claims, damages, losses, costs, expenses, judgments or any other amounts, 
including, but not limited to, attorney’s fees and court costs, arising from any such claim.  Contractor shall pay all 
reasonable costs of the State’s counsel and shall also pay costs of multiple counsel, if required to avoid conflicts of 
interest.  Contractor represents that it has determined what licenses, patents and permits are required under this Contract 
and has acquired all such licenses, patents and permits. 

 
61. PUBLIC INFORMATION:  All information, documentation, and other materials submitted in response to this 

solicitation are considered non-confidential and/or non-proprietary and are subject to public disclosure under the Texas 
Public Information Act (Texas Government Code, Chapter 552.001, et seq.) after award of a Contract.  However, certain 
information may be confidential and fall under an exception to disclosure under the Public Information Act such as 
proprietary information, trade secrets, and certain commercial and financial information where disclosure might cause 
“substantial competitive harm to your business.”  If the Bidder believes that his response to this solicitation contains 
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confidential information in those categories, the Bidder must specifically document this at the top or bottom of each page 
that contains the information the Bidder considers confidential. The Bidder’s documentation must include a statement 
that confidential information is contained on that page, refer to its exact location on the page, and describe the specific 
nature of the exception to the Texas Public Information Act that the Bidder believes applies to this information, i.e. 
copyrighted, trade secret, proprietary, financial etc.  A general disclaimer that the Bidder‘s response contains confidential 
information will not be sufficient to meet this requirement.  If such documentation is not provided, TPWD will 
assume that all information provided in the response to this solicitation is disclosable under the Act.   

 
The Owner strictly complies with all statutes, court decisions, and opinions of the Texas Attorney General with respect to 
disclosure of information in this Invitation for Bids. 

 
If an Open Records Request is made for public information, Contractor is required to submit the information in Adobe 
Acrobat 6.0 .pdf file format to Owner at no additional cost. 
 

62. U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM 
 

By entering into this Contract, the Contractor certifies and ensures that it utilizes and will continue to utilize, for the term 
of this Contract, the U.S. Department of Homeland Security’s E-Verify system to determine the eligibility of: 
 
(a) All persons employed to perform duties within Texas, during the term of the Contract; and  
(b) All persons (including subcontractors) assigned by the Respondent to perform work pursuant to the Contract, 

within the United States of America.  
 
The Contractor shall provide, upon request of Texas Parks and Wildlife Department, an electronic or hardcopy 
screenshot of the confirmation or tentative non-confirmation screen containing the E-Verify case verification number for 
attachment to the Form I-9 for the three most recent hires that match the criteria above, by the Contractor, and 
Contractor’s subcontractors, as proof that this provision is being followed. 
 
If this certification is falsely made, the Contract may be immediately terminated, at the discretion of the state and 
at no fault to the state, with no prior notification. The Contractor shall also be responsible for the costs of any re-
solicitation that the state must undertake to replace the terminated Contract.  
 

63. FEDERAL REQUIREMENTS:  Project Number 128294 is funded in part through a grant from the U.S. Fish and 
Wildlife Service.  The Contractor shall comply with all federally mandated requirements as provided in EXHIBIT B – 
FEDERAL COMPLIANCE.  All of the citations, terms, conditions and forms included in Exhibit B are hereby attached 
to these solicitation and contract documents for all purposes and shall become a part of the Contract. 
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EXHIBIT A 
OWNER’S INSURANCE REQUIREMENTS OF CONTRACTOR 

 
1.0 Definitions.  For purposes of this Contract: 
 

1.1 Owner Parties.  “Owner Parties” means the State of Texas and any Agency of the State of Texas, 
acting through the responsible entity of the State of Texas identified in the Contract as the Owner.  
Owner herein shall mean the Texas Parks and Wildlife Department. 

 
1.2 Contractor.  “Contractor” shall mean the vendor providing the service or work to be performed 

under this Contract. 
 
1.3 Subcontractor.  “Subcontractor” shall include subcontractors of any tier. 
 
1.4 ISO.  “ISO” means Insurance Services Office. 

 
2.0 Contractor Insurance Representations to Owner Parties 
 

2.1 It is expressly understood and agreed that the insurance coverages required herein: 
 

2.1.1 Represent Owner Parties’ minimum requirements and are not to be construed to void or 
limit the Contractor’s indemnity obligations as contained in this Contract nor represent in 
any manner a determination of the insurance coverages the Contractor should or should 
not maintain for its own protection; and 

 
2.1.2 are being, or have been, obtained by the Contractor in support of the Contractor’s liability 

and indemnity obligations under this Contract.  Irrespective of the requirements as to 
insurance to be carried as provided for herein, the insolvency, bankruptcy or failure of 
any insurance company carrying insurance of the Contractor, or the failure of any 
insurance company to pay claims accruing, shall not be held to affect, negate or waive 
any of the provisions of this Contract. 

 
2.2 Failure to obtain and maintain the required insurance shall constitute a material breach of, and 

default under, this Contract. If the Contractor shall fail to remedy such breach within five (5) 
business days after notice by the Owner, the Contractor will be liable for any and all costs, 
liabilities, damages and penalties resulting to the Owner Parties from such breach, unless a written 
waiver of the specific insurance requirement(s) is provided to the Contractor by the Owner.  In the 
event of any failure by the Contractor to comply with the provisions of this Contract, the Owner 
may, without in any way compromising or waiving any right or remedy at law or in equity, on 
notice to the Contractor, purchase such insurance, at the Contractor’s expense, provided that the 
Owner shall have no obligation to do so and if the Owner shall do so, the Contractor shall not be 
relieved of or excused from the obligation to obtain and maintain such insurance amounts and 
coverages. 

 
2.3 This Exhibit is an independent contract provision and shall survive the termination or expiration of 

the Construction Contract. 
 

3.0 Conditions Affecting All Insurance Required Herein 
 

3.1 Cost of Insurance.  All insurance coverage shall be provided at the Contractor’s sole expense. 
 
3.2 Status and Rating of Insurance Company.  All insurance coverage shall be written through 

insurance companies authorized to do business in the state in which the work is to be performed 
and rated no less than A-: VII in the most current edition of A. M. Best’s Key Rating Guide. 
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3.3 Restrictive, Limiting, or Exclusionary Endorsements.  All insurance coverage shall be provided to 
the Owner Parties in compliance with the requirements herein and shall contain no endorsements 
that restrict, limit, or exclude coverage required herein in any manner without the prior express 
written approval of the Owner. 

 
3.4 Limits of Liability.  The limits of liability may be provided by a single policy of insurance but in 

no event shall the total limits of liability available for any one occurrence or accident be less than 
the amount required herein. 

 
3.5 Notice of Cancellation or Material Reduction in Coverage.  All insurance coverage shall contain 

the following express provision: 
 

In the event of cancellation, material change in coverage, or a non-renewal 
affecting the Owner as certificate holder, thirty (30) days prior written notice 
shall be given to the certificate holder. 

 
3.6 Waiver of Subrogation.  The Contractor hereby agrees to waive its rights of recovery from the 

Owner Parties with regard to all causes of property and/or liability loss and shall cause a waiver of 
subrogation endorsement to be provided in favor of the Owner Parties on all insurance coverage 
carried by the Contractor, whether required herein or not.   

 
3.7 Deductible/Retention.  Except as otherwise specified herein, no insurance required herein shall 

contain a deductible or self-insured retention in excess of $25,000 without prior written approval 
of the Owner.  All deductibles and/or retentions shall be paid by, assumed by, for the account of, 
and at the Contractor’s sole risk.  The Contractor shall not be reimbursed for same. 

 
4.0 Maintenance of Insurance.  The following insurance shall be maintained in effect with limits not less than 

those set forth below at all times during the term of this Contract and thereafter as required: 
 
4.1 Commercial General Liability Insurance 

 
4.1.1 Coverage.  Such insurance shall cover liability arising out of all locations and operations 

of the Contractor, including but not limited to liability assumed under this contract 
(including the tort liability of another assumed in a business contract).  Defense shall be 
provided as an additional benefit and not included within the limit of liability. 

 
4.1.2 Form.  Commercial General Liability Occurrence form (at least as broad as an 

unmodified ISO CG 0001 0798 or its equivalent). 
 
4.1.3 Amount of Insurance.  Coverage shall be provided with limits of not less than: 

 
Each Occurrence Limit ................................................................ $1,000,000 
General Aggregate Limit ............................................................. $2,000,000 
Product-Completed Operations Aggregate Limit ........................ $2,000,000 
Personal and Advertising Liability .............................................. $1,000,000 
Damage to Premises Rented to You ................................................. $50,000 
Medical Expense each person............................................................. $5,000 

 
4.1.4 Required Endorsements 

 
a. Additional Insured.  Additional insured status shall be provided in favor of the 

Owner Parties on ISO forms CG 20 10 or its equivalent. 
b. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 

above. 
c. Primary and Non-Contributing Liability.  It is the intent of the parties to this 

Contract that all insurance coverage required herein shall be primary to and shall 
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seek no contribution from all insurance available to Owner Parties, with Owner 
Parties’ insurance being excess, secondary and non-contributing.  This CGL 
coverage shall be endorsed to provide such primary and non-contributing 
liability coverage. 

d. Waiver of Subrogation, as required in 3.6, above. 
 
4.1.5 Continuing Commercial General Liability Insurance.  The Contractor shall maintain such 

insurance in identical coverage, form and amount, including required endorsements, for 
the duration of the contract and the warranty period.  

 
4.2 Business Auto Liability Insurance 

 
4.2.1 Coverage.  Such insurance shall cover liability arising out of any auto (including owned, 

hired, and non-owned). 
 
4.2.2 Form.  Business Auto form (at least as broad as an unmodified ISO CA 0001 or its 

equivalent). 
 
4.2.3 Amount of Insurance.  Coverage shall be provided with a limit of not less than 

$1,000,000. 
 

4.2.4 Required Endorsements 
 

a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 
above. 

b. Waiver of Subrogation, as required in 3.6, above. 
 

4.3 Workers’ Compensation/Employer’s Liability Insurance 
 

4.3.1 Coverage.  Such insurance shall cover liability arising out of the Contractor’s 
employment of workers and anyone for whom the Contractor may be liable for workers’ 
compensation claims.  Workers’ compensation insurance is required, and no “alternative” 
forms of insurance shall be permitted.  USL&H must be provided where such exposure 
exists. 

 
By signing the Contract or providing or causing to be provided a certificate of coverage, 
Contractor is representing to Owner that all employees of the Contractor who will 
provide services on the Project will be covered by worker’s compensation coverage for 
the duration of the Project, that the coverage will be based on proper reporting 
classification codes and payroll amounts, and that all coverage agreements will be filed 
with the appropriate insurance carrier, or in the case of self-insured, with the Texas 
Worker’s Compensation Commission.  Providing false or misleading information may 
subject Contractor to administrative penalties, criminal penalties, civil penalties or other 
civil actions.   

 
4.3.2 Amount of Insurance.  Coverage shall be provided with a limit of not less than: 

 
Workers’ Compensation:  Statutory limits. 
 
Employer’s Liability:   

            Bodily Injury by Accident  $1,000,000 Ea. Accident 

    Bodily Injury by Disease  $1,000,000 Ea. Employee 

    Bodily Injury by Disease  $1,000,000 Policy Limit  
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4.3.3 Required Endorsements 
 

a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5, 
above. 

b. Waiver of Subrogation, as required in 3.6, above. 
 

4.4 RESERVED 
 

4.5 Installation Floater for Equipment Installation Only 
 

4.5.1 Insureds.  Insureds shall include: 
 

a. Owner, General Contactor and all Loss Payees and Mortgagees as Named 
Insureds; and 

b. subcontractors of all tiers in the Work as Additional Insureds. 
 

4.5.2 Covered Property.  Such insurance shall cover: 
 

a. all structure(s) under construction, including retaining walls, paved surfaces and 
roadways, bridges, glass, foundation(s), footings, underground pipes and wiring, 
excavations, grading, backfilling or filling;  

b. all temporary structures (e.g., fencing, scaffolding, cribbing, false work, forms, 
site lighting, temporary utilities and buildings) located at the site; 

c. all property including materials and supplies on site for installation; 
d. all property including materials and supplies at other locations but intended for 

use at the site; 
e. all property including materials and supplies in transit to the site for installation 

by all means of transportation other than ocean transit; and 
f. other Work at the site identified in the Contract to which this Exhibit is attached. 

 
4.5.3 Form 

 
a.    Coverage shall be at least as broad as an unmodified ISO Special form, shall be 

provided on a completed-value basis, and shall be primary to any other coverage 
insurance available to the insured parties, with that other insurance being excess, 
secondary and non-contributing. 

b.       No protective safeguard warranty shall be permitted.   
c.                    Required coverage shall further include: 

                                                                                                 
i.                   Agreed value Included without sublimit 
ii.                 Replacement cost Included  
iii.               Theft Included without sublimit 
  

4.5.4 Amount of Insurance. Coverage shall be provided in an amount equal at all times to the 
full replacement value and cost of debris removal for any single occurrence. 

 
4.5.5 Deductibles.  Deductibles shall not exceed $5,000 per occurrence without the prior 

written consent of Owner: 
 

4.5.6 Termination of Coverage.  This insurance shall be maintained in effect, unless otherwise 
provided for in the Agreement Documents, until the earliest of the following dates: 

  
a.      the date on which all persons and organizations who are insureds under the policy 

agree that it shall be terminated; 
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b.     the date on which final payment, as provided for in the Agreement to which this 
Exhibit is attached, has been made; or 

c.     the date on which the insurable interests in the Covered Property of all insureds other               
       than Contractor have ceased: 

 
4.5.7 Waiver of Subrogation. The waiver of subrogation provision shall be endorsed as 

follows: 
 

a. A waiver of subrogation shall be provided in favor of all insureds. 
b. The waiver of subrogation provisions shall be endorsed as follows: 

 
Should a covered loss be subrogated, either in whole or in 
part, your rights to any recovery will come first, and we will 
be entitled to a recovery only after you have been fully 
compensated for the loss. 
 

4.6 RESERVED  

 
5.0 RESERVED 
 
6.0 Evidence of Insurance 
 

6.1 Provision of Evidence.  Evidence of the insurance coverage required to be maintained by the 
Contractor, represented by certificates of insurance, evidence of insurance, and endorsements 
issued by the insurance company or its legal agent, and must be furnished to the Owner prior to 
commencement of Work and not later than ten (10) days after receipt of the Notice of Intent to 
Award.  New certificates of insurance, evidence of insurance, and endorsements shall be provided 
to the Owner prior to the termination date of the current certificates of insurance, evidence of 
insurance, and endorsements. 

 
6.2 Form and Specifications.  Such certificates of insurance and/or evidence of insurance shall 

specify: 
 

6.2.1 The Owner as a certificate holder with correct mailing address. 
6.2.2 Insured’s name, which must match that on this Contract. 
6.2.3 Insurance companies affording each coverage, policy number of each coverage, policy 

dates of each coverage, all coverages and limits described herein, and signature of 
authorized representative of insurance company. 

6.2.4 Producer of the certificate with correct address and phone number listed. 
6.2.5 Additional insured status required herein. 
6.2.6 Amount of any deductibles and/or retentions. 
6.2.7 Cancellation, non-renewal and material reduction in coverage notification as required by 

this Contract.   
6.2.8 Designated Construction Project Aggregate Limits required herein. 
6.2.9 Personal Injury contractual liability required herein. 
6.2.10 Primary and non-contributing status required herein. 
6.2.11 Waivers of subrogation required herein. 
6.2.12 The certificate of insurance shall list all exclusions and limitations added by endorsement 

to the general liability insurance coverage 
 

6.3 Required Endorsements.  A general liability additional insured endorsement shall also be 
provided. 

 
6.4 Failure to Obtain.  Failure of any Owner Party to demand such certificate or other evidence of full 

compliance with these insurance requirements or failure of any Owner Party to identify a 
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deficiency from evidence that is provided shall not be construed as a waiver of the Contractor’s 
obligation to maintain such insurance. 

 
6.5 Certified Copies.  Upon request of any Owner Party, the Contractor shall provide to the Owner a 

certified copy of all insurance policies required herein within ten (10) days of any such request.  
Renewal policies, if necessary, shall be delivered to the Owner prior to the expiration of the 
previous policy. 

 
6.6 Commencement of Work.  Commencement of Work without provision of the required certificate 

of insurance, evidence of insurance and/or required endorsements, or without compliance with any 
other provision of this Contract, shall not constitute a waiver by any Owner Party of any rights.   
The Owner shall have the right, but not the obligation, of prohibiting the Contractor or any 
subcontractor from performing any Work until such certificate of insurance, evidence of insurance 
and/or required endorsements are received and approved by the Owner. 

 
7.0 Insurance Requirements of Contractor’s Subcontractors 
 

7.1 Insurance similar to that required of the Contractor shall be provided by all subcontractors (or 
provided by the Contractor on behalf of subcontractors) to cover operations performed under any 
subcontract Contract.  The Contractor shall be held responsible for any modification in these 
insurance requirements as they apply to subcontractors.  The Contractor shall maintain certificates 
of insurance from all subcontractors containing provisions similar to those listed herein (modified 
to recognize that the certificate is from subcontractor) enumerating, among other things, the 
waivers of subrogation, additional insured status, and primary liability as required herein, and 
make them available to the Owner upon request. 

 
7.2 The Contractor is fully responsible for loss and damage to its property on the site, including tools 

and equipment, and shall take necessary precautions to prevent damage to or vandalism, theft, 
burglary, pilferage and unexplained disappearance of property. Any insurance covering the 
Contractor’s or its subcontractor’s property shall be the Contractor’s and its subcontractor’s sole 
and complete means or recovery for any such loss. To the extent any loss is not covered by said 
insurance or subject to any deductible or co-insurance, the Contractor shall not be reimbursed for 
same.  Should the Contractor or its subcontractors choose to self insure this risk, it is expressly 
agreed that the Contractor hereby waives, and shall cause its subcontractors to waive, any claim 
for damage or loss to said property in favor of the Owner Parties. 

 
8.0 Use of the Owner’s Equipment.  The Contractor, its agents, employees, subcontractors or suppliers shall 

use the Owner’s equipment only with express written permission of the Owner’s designated representative 
and in accordance with the Owner’s terms and condition for such use.  If the Contractor or any of its 
agents, employees, subcontractors or suppliers utilize any of the Owner’s equipment for any purpose, 
including machinery, tools, scaffolding, hoists, lifts or similar items owned, leased or under the control of 
the Owner, the Contractor shall defend, indemnify and be liable to the Owner Parties for any and all loss or 
damage which may arise from such use. 

 
9.0 Release and Waiver.  The Contractor hereby releases, and shall cause its subcontractors to release, the 

Owner Parties from any and all claims or causes of action whatsoever which the Contractor and/or its 
subcontractors might otherwise now or hereafter possess resulting in or from or in any way connected with 
any loss covered by insurance, whether required herein or not, or which should have been covered by 
insurance required herein, including the deductible and/or uninsured portion thereof, maintained and/or 
required to be maintained by the Contractor and/or its subcontractors pursuant to this Contract. 

 



The Tyler Nature Center Project No. 128294 
Entry Gate Repairs 
 

Federal Requirements U.S./FWS Grants Page 1 of 7 
 

EXHIBIT B 
FEDERAL COMPLIANCE REQUIREMENTS OF CONTRACTOR 

 
1.0 This Project No. 128294 Entry Gate Repairs, The Tyler Nature Center is funded, in part, through a 

grant from the U.S. Department of Interior (DOI), Fish and Wildlife Service.  The Contractor is 
responsible for being aware of and complying with applicable portions of the DOI Terms and 
Conditions.  The following are hereby incorporated and made a part of the contract for all purposes: 

 
2 CFR Part 25 Central Contractor Registration and Data Universal Numbering System 
2 CFR Part 25 --Universal Identifier and Central Contractor Registration 
2 CFR Part 170--Reporting Subaward & Executive Compensation Information 
2 CFR Part 170 Reporting Subawards and Executive Compensation 
2 CFR Part 170 Federal Spending Transparency Subaward and Compensation Data (new) 
2 CFR Part 1400 -- NonProcurement Debarment and Suspension 
2 CFR Part 1400 Governmentwide Debarment and Suspension (Nonprocurement) 
2 CFR Part 175--Award Term for Trafficking in Persons 
2 CFR Part 175 Trafficking Victims Protection Act of 2000 
43 CFR 12(A) Administrative and Audit Requirements and Cost Principles for Assistance 
Programs 
43 CFR 12(E) Buy American Requirements for Assistance Programs 
43 CFR 12(C) Uniform Administrative Requirements for Grants and Cooperative Agreements to 
State and Local 
43 CFR 12(F) Uniform Administrative Requirements for Grants and Cooperative Agreements with 
Institutions of Higher Education, Hospitals, other Non-Profit and Commercial Organizations 
43 CFR 43 Governmentwide Requirements for a Drug-Free Workplace 
43 CFR 18 New Restrictions on Lobbying 
41 USC 6306 Prohibition on Members of Congress Making Contracts with Federal Government 

 
 
2.0 The Contractor shall execute Standard Form 424D – Assurances – Construction Programs 

(attached.) 
 

3.0 The Contractor shall adhere to the requirements of 15 CFR Part 26 and Executive Order 12549.  
The Contractor shall execute form DI-2010 – Certifications Regarding Debarment, Suspension and 
Other Responsibility Matters, Drug-Free Workplace Requirements and Lobbying (attached). 
 

4.0 The Contractor shall adhere to the requirements of 2 CFR 1401, Drug Free Workplace: 
 

DRUG-FREE WORKPLACE (MAY 2001)  

(a) Definitions. As used in this clause—  
“Controlled substance” means a controlled substance in schedules I through V of 

section 202 of the Controlled Substances Act (21 U.S.C. 812) and as further defined in 
regulation at 21 CFR 1308.11 - 1308.15.  

“Conviction” means a finding of guilt (including a plea of nolo contendere) or imposition of 
sentence, or both, by any judicial body charged with the responsibility to determine violations 
of the Federal or State criminal drug statutes.  

“Criminal drug statute” means a Federal or non-Federal criminal statute involving the 
manufacture, distribution, dispensing, possession, or use of any controlled substance.  

“Drug-free workplace” means the site(s) for the performance of work done by the Contractor 
in connection with a specific contract where employees of the Contractor are prohibited from 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+2+58++%2821%29%20%20AND%20%28%2821%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance.  

“Employee” means an employee of a Contractor directly engaged in the performance of 
work under a Government contract. “Directly engaged” is defined to include all direct cost 
employees and any other Contractor employee who has other than a minimal impact or 
involvement in contract performance.  

“Individual” means an offeror/contractor that has no more than one employee including the 
offeror/contractor.  

(b) The Contractor, if other than an individual, shall—within 30 days after award (unless a 
longer period is agreed to in writing for contracts of 30 days or more performance duration), or 
as soon as possible for contracts of less than 30 days performance duration—  

(1) Publish a statement notifying its employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in the 
Contractor’s workplace and specifying the actions that will be taken against employees for 
violations of such prohibition;  

(2) Establish an ongoing drug-free awareness program to inform such employees 
about—  

(i) The dangers of drug abuse in the workplace;  
(ii) The Contractor’s policy of maintaining a drug-free workplace;  
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; 

and  
(iv) The penalties that may be imposed upon employees for drug abuse violations 

occurring in the workplace;  
(3) Provide all employees engaged in performance of the contract with a copy of the 

statement required by paragraph (b)(1) of this clause;  
(4) Notify such employees in writing in the statement required by paragraph (b)(1) of this 

clause that, as a condition of continued employment on this contract, the employee will—  
(i) Abide by the terms of the statement; and  
(ii) Notify the employer in writing of the employee’s conviction under a criminal drug 

statute for a violation occurring in the workplace no later than 5 days after such conviction;  
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under 

subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of 
such conviction. The notice shall include the position title of the employee;  

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a 
conviction, take one of the following actions with respect to any employee who is convicted of a 
drug abuse violation occurring in the workplace:  

(i) Taking appropriate personnel action against such employee, up to and including 
termination; or  

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State, or local health, law 
enforcement, or other appropriate agency; and  

(7) Make a good faith effort to maintain a drug-free workplace through implementation of 
paragraphs (b)(1) through (b)(6) of this clause.  

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a 
purchase order, not to engage in the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance while performing this contract.  



The Tyler Nature Center Project No. 128294 
Entry Gate Repairs 
 

Federal Requirements U.S./FWS Grants Page 3 of 7 
 

(d) In addition to other remedies available to the Government, the Contractor’s failure to 
comply with the requirements of paragraph (b) or (c) of this clause may, pursuant to 
FAR 23.506, render the Contractor subject to suspension of contract payments, termination of 
the contract or default, and suspension or debarment.  
 

 
 

5.0 The Contractor shall adhere to the requirements of 2 CFR Part 175, as follows: 
 

I. Trafficking in persons. 
a. Provisions applicable to a recipient that is a private entity. 
1. You as the recipient, your employees, subrecipients under this award, and 

subrecipients' employees may not— 
i. Engage in severe forms of trafficking in persons during the period of time that the award 

is in effect; 
ii. Procure a commercial sex act during the period of time that the award is in effect; or 
iii. Use forced labor in the performance of the award or subawards under the award. 
2. We as the Federal awarding agency may unilaterally terminate this award, without 

penalty, if you or a subrecipient that is a private entity — 
i. Is determined to have violated a prohibition in paragraph a.1 of this award term; or 
ii. Has an employee who is determined by the agency official authorized to terminate the 

award to have violated a prohibition in paragraph a.1 of this award term through conduct that is 
either— 

A. Associated with performance under this award; or 
B. Imputed to you or the subrecipient using the standards and due process for imputing 

the conduct of an individual to an organization that are provided in 2 CFR part 180, “OMB 
Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement),” 
as implemented by our agency at [agency must insert reference here to its regulatory 
implementation of the OMB guidelines in 2 CFR part 180 (e.g., “2 CFR part XX”)]. 

b. Provision applicable to a recipient other than a private entity. We as the Federal 
awarding agency may unilaterally terminate this award, without penalty, if a subrecipient that is 
a private entity— 

1. Is determined to have violated an applicable prohibition in paragraph a.1 of this award 
term; or 

2. Has an employee who is determined by the agency official authorized to terminate the 
award to have violated an applicable prohibition in paragraph a.1 of this award term through 
conduct that is either— 

i. Associated with performance under this award; or 
ii. Imputed to the subrecipient using the standards and due process for imputing the 

conduct of an individual to an organization that are provided in 2 CFR part 180, “OMB 
Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement),” 
as implemented by our agency at [agency must insert reference here to its regulatory 
implementation of the OMB guidelines in 2 CFR part 180 (e.g., “2 CFR part XX”)]. 

c. Provisions applicable to any recipient. 
1. You must inform us immediately of any information you receive from any source 

alleging a violation of a prohibition in paragraph a.1 of this award term. 
2. Our right to terminate unilaterally that is described in paragraph a.2 or b of this section: 
i. Implements section 106(g) of the Trafficking Victims Protection Act of 2000 (TVPA), as 

amended (22 U.S.C. 7104(g)), and 
ii. Is in addition to all other remedies for noncompliance that are available to us under this 

award. 
3. You must include the requirements of paragraph a.1 of this award term in any 

subaward you make to a private entity. 
d. Definitions. For purposes of this award term: 
1. “Employee” means either: 

https://acquisition.gov/far/current/html/Subpart%2023_5.html#wp1086910
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i. An individual employed by you or a subrecipient who is engaged in the performance of 
the project or program under this award; or 

ii. Another person engaged in the performance of the project or program under this award 
and not compensated by you including, but not limited to, a volunteer or individual whose 
services are contributed by a third party as an in-kind contribution toward cost sharing or 
matching requirements. 

2. “Forced labor” means labor obtained by any of the following methods: the recruitment, 
harboring, transportation, provision, or obtaining of a person for labor or services, through the 
use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, 
debt bondage, or slavery. 

3. “Private entity”: 
i. Means any entity other than a State, local government, Indian tribe, or foreign public 

entity, as those terms are defined in 2 CFR 175.25. 
ii. Includes: 
A. A nonprofit organization, including any nonprofit institution of higher education, 

hospital, or tribal organization other than one included in the definition of Indian tribe at 2 CFR 
175.25(b). 

B. A for-profit organization. 
4. “Severe forms of trafficking in persons,” “commercial sex act,” and “coercion” have the 

meanings given at section 103 of the TVPA, as amended (22 U.S.C. 7102). 
(c) An agency may use different letters and numbers to designate the paragraphs of the 

award term in paragraph (b) of this section, if necessary, to conform the system of paragraph 
designations with the one used in other terms and conditions in the agency's awards. 
 

 
6.0 The Contractor shall adhere to the requirements of Executive Order 13513, as follows: 
 

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING (AUG 2011)  

(a) Definitions. As used in this clause—  
“Driving”–  

(1) Means operating a motor vehicle on an active roadway with the motor running, 
including while temporarily stationary because of traffic, a traffic light, stop sign, or otherwise.  

(2) Does not include operating a motor vehicle with or without the motor running when 
one has pulled over to the side of, or off, an active roadway and has halted in a location where 
one can safely remain stationary.  

“Text messaging” means reading from or entering data into any handheld or other electronic 
device, including for the purpose of short message service texting, e-mailing, instant 
messaging, obtaining navigational information, or engaging in any other form of electronic data 
retrieval or electronic data communication. The term does not include glancing at or listening to 
a navigational device that is secured in a commercially designed holder affixed to the vehicle, 
provided that the destination and route are programmed into the device either before driving or 
while stopped in a location off the roadway where it is safe and legal to park.  

(b) This clause implements Executive Order 13513, Federal Leadership on Reducing Text 
Messaging While Driving, dated October 1, 2009.  

(c) The Contractor is encouraged to—  
(1) Adopt and enforce policies that ban text messaging while driving—  

(i) Company-owned or -rented vehicles or Government-owned vehicles; or  
(ii) Privately-owned vehicles when on official Government business or when performing 

any work for or on behalf of the Government.  
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(2) Conduct initiatives in a manner commensurate with the size of the business, such 
as—  

(i) Establishment of new rules and programs or re-evaluation of existing programs to 
prohibit text messaging while driving; and  

(ii) Education, awareness, and other outreach to employees about the safety risks 
associated with texting while driving.  

(d) Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (d), in all subcontracts that exceed the micro-purchase threshold.  
 

 
7.0 The Contractor shall adhere to the requirements of 43 CFR 12(E), as follows: 
 

BUY AMERICAN ACT—CONSTRUCTION MATERIALS 

(a) The Buy American Act (41 U.S.C. 10) provides that the Government give preference 
to domestic construction material. 

Components, used in this clause, means those articles, materials, and supplies 
incorporated directly into construction materials. 

Construction material, as used in this clause, means an article, material, or supply 
brought to the construction site for incorporation into the building or work. Construction material 

also includes an item brought to the site pre-assembled from articles, materials or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 

evacuation systems, which are discrete systems incorporated into a public building or work and 
which are produced as a complete system, shall be evaluated as a single and distinct 

construction material regardless of when or how the individual parts or components of such 
systems are delivered to the construction site. 

Domestic construction material, as used in this clause, means (a) an unmanufactured 
construction material mined or produced in the United States, or (b) a construction material 

manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. 

Components of foreign origin of the same class or kind as the construction materials 
determined to be unavailable pursuant to §12.810(a)(3) of 43 CFR part 12, subpart E shall be 

treated as domestic. 

(b) The contractor agrees that only domestic construction material will be used by the 
contractor, subcontractors, materialmen, and suppliers in the performance of this agreement, 

except for foreign construction materials, if any, listed in this agreement. 

 
 
 
8.0 The Contractor shall adhere to the requirements of 43 CFR 18, as follows.  Furthermore, 
in the event the Contractor is engaged in lobbying, the Contractor shall complete the form entitled 
Disclosure of Lobbying Activities (OMB 0348-0046). 
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APPENDIX A TO PART 18—CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 

Lobbying,” in accordance with its instructions. 

(3) The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 

contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into. Submission of this certification is a prerequisite for 

making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any 
person who fails to file the required certification shall be subject to a civil penalty of not less 

than $10,000 and not more than $100,000 for each such failure. 

Statement for Loan Guarantees and Loan Insurance 

The undersigned states, to the best of his or her knowledge and belief, that: 

If any funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee 

of Congress, or an employee of a Member of Congress in connection with this commitment 
providing for the United States to insure or guarantee a loan, the undersigned shall complete 
and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its 

instructions. 

Submission of this statement is a prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
statement shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 
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9.0 The Contractor shall adhere to the requirements of 41 USC 4712, as follows: 
 

CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEES 

OF WHISTLEBLOWER RIGHTS 

(APR 2014)  

(a) This contract and employees working on this contract will be subject to the whistleblower 
rights and remedies in the pilot program on Contractor employee whistleblower protections 
established at 41 U.S.C. 4712 by section 828 of the National Defense Authorization Act for 
Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908  

(b) The Contractor shall inform its employees in writing, in the predominant language of the 
workforce, of employee whistleblower rights and protections under 41 U.S.C. 4712, as 
described in section 3.908 of the Federal Acquisition Regulation.  

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in 
all subcontracts over the simplified acquisition threshold.  
 

 
10.0 The Contractor shall adhere to the requirements of 41 USC 6306, as follows: 
 

Prohibition on Members of Congress Making Contracts with Federal Government 
 
No member of or delegate to Congress or Resident Commissioner shall be admitted to any 
share or part of this award, or to any benefit that may arise therefrom; this provision shall not 
be construed to extend to an award made to a corporation for the public’s general benefit. 

 
 
 

 

http://uscode.house.gov/
https://acquisition.gov/far/current/html/Subpart%203_9.html#wp1081284
http://uscode.house.gov/
https://acquisition.gov/far/current/html/Subpart%203_9.html#wp1081284
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PREVAILING WAGE RATE DETERMINATION INFORMATION 

 
Chapter 2258, Texas Government Code, Title 10 requires that state agencies, (including universities), 
cities, counties, independent school districts, and all other political subdivisions that engage in public 
works construction projects produce and include prevailing wage rate determinations in the project 
bidding and contract documents. 
 
Chapter 2258 requires that the contractor who is awarded a contract by a public body and a contractor’s 
subcontractor shall pay not less than the rates determined by such state agencies to workers employed for 
the execution of such work.  Pursuant to Chapter 2258, Texas Parks and Wildlife has ascertained the 
following wages to be paid for the various classifications of workers, in the locality of this project.  In 
determining these wages, TPWD has utilized the Prevailing Wage Rates as determined by the U.S. DOL 
in accordance with the Davis-Bacon Act.   
  
See attached wage rate document.  
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General Decision Number: TX160145 01/08/2016  TX145 
 
Superseded General Decision Number: TX20150145 
 
State: Texas 
 
Construction Type: Heavy 
 
Counties: Bowie, Gregg and Smith Counties in Texas. 
 
HEAVY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/08/2016 
 
  SUTX2004-003 11/09/2004 
 
                                  Rates          Fringes 
 
Asphalt Distributor Operator.....$ 11.74             0.00 
   
Asphalt paving machine    
operator.........................$ 10.49             0.00 
   
Asphalt Raker....................$  8.58             0.00 
   
Asphalt Shoveler.................$  8.00             0.00 
   
Broom or Sweeper Operator........$  8.47             0.00 
   
Bulldozer operator...............$ 11.97             0.00 
   
CARPENTER........................$ 12.59             0.00 
   
Concrete Finisher, Paving........$ 12.46             0.00 
   
Concrete Finisher, Structures....$ 10.40             0.00 
   
Concrete Paving Saw Operator.....$ 12.13             0.00 
   
Crane, Clamshell, Backhoe,    
Derrick, Dragline, Shovel    
Operator.........................$ 12.14             0.00 
   
ELECTRICIAN......................$ 15.00             0.00 
   
Flagger..........................$  7.61             0.00 
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Form Builder/Setter,    
Structures.......................$  9.57             0.00 
   
Front End Loader Operator........$ 10.78             0.00 
   
Laborer, common..................$  8.86             0.00 
   
Laborer, Utility.................$ 11.39             0.00 
   
MECHANIC.........................$ 13.53             0.00 
   
Motor Grader Operator Fine    
Grade............................$ 13.35             0.00 
   
Motor Grader Operator Rough......$ 13.34             0.00 
   
Pavement Marking Machine    
Operator.........................$ 10.56             0.00 
   
Reinforcing Steel Setter.........$ 12.52             0.00 
   
Roller Operator, Pneumatic,    
Self-Propelled...................$  8.39             0.00 
   
Roller Operator, Steel Wheel,    
Flat Wheel/Tamping...............$  9.23             0.00 
   
Roller Operator, Steel Wheel,    
Plant Mix Pavement...............$  9.75             0.00 
   
Scraper Operator.................$  9.50             0.00 
   
Servicer.........................$ 10.00             0.00 
   
Spreader Box operator............$ 13.12             0.00 
   
Tractor operator, Pneumatic......$ 11.00             0.00 
   
Traveling Mixer Operator.........$ 10.05             0.00 
   
Truck driver, lowboy-Float.......$ 10.50             0.00 
   
Truck driver, Single Axle,    
Heavy............................$ 13.13             0.00 
   
Truck driver, Single Axle,    
Light............................$  9.62             0.00 
   
Truck Driver, Tandem Axle,    
Semi-Trailer.....................$ 10.51             0.00 
   
Work Zone Barricade Servicer.....$  7.85             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
 
 
STATE OF TEXAS                      PROJECT NO. 128294 
 
COUNTY OF TRAVIS  CONTRACT NO. ______ 
 
 
 THIS AGREEMENT, made this            day of                          , 20__ by and between the STATE OF TEXAS, acting 
through the TEXAS PARKS AND WILDLIFE DEPARTMENT, hereinafter called the OWNER, and INSERT 
CONTRACTOR COMPANY NAME, hereinafter called the CONTRACTOR. 
  
 WITNESSETH:  That for and in consideration of the payments and agreements hereinafter described, to be made 
and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete certain 
public works described as:  Project #128294 Entry Gate Repairs at The Tyler Nature Center, Smith County, Texas, for 
the use and benefit of the OWNER as described in the Bidding and Contract Documents prepared by TEXAS PARKS AND 
WILDLIFE DEPARTMENT.  The Contract Documents include all parts of this Invitation for Bid including, but not limited 
to, Specifications, Scope of Work, and Terms and Conditions for Project 128294.  The Contract Documents are hereby 
incorporated by reference into this Contract Number __________. 
 
 In the event that there is a conflict, this contract and its attachments take priority over all other documents.  
Following the contract in order of priority are the Terms and Conditions, Invitations for Bids and Contract Documents, and 
Contractor’s Bid. 
 
 The consideration to be paid by the OWNER to the CONTRACTOR for furnishing all the materials, supplies, 
machinery, equipment, tools, labor, superintendence, insurance, and other accessories and services necessary to complete the 
said Project in accordance with the Contract Documents is the not to exceed amount of 
____________________________________________________________($xx,xxx.xx). 
 
 The CONTRACTOR hereby agrees to complete all work within Thirty (30) calendar days, commencing on the date 
specified in OWNER'S written "Notice to Proceed."  Time is of the essence with this contract.   
 
 The CONTRACTOR further agrees to comply with applicable statutes governing construction contracts including 
the provisions of V.T.C.A., Texas Government Code, Title 10, Subtitle F, Chapter 2253 requiring Payment Bonds; and to 
comply with all of the Terms and Conditions of this contract. 
 
 Payments by OWNER shall be warrants issued by the Comptroller of Public Accounts out of monies appropriated to 
the Texas Parks and Wildlife Department for such purpose and shall be made upon OWNER'S acceptance of all portions of 
work as prescribed in the Specifications. 
 
 The dispute resolution process provided for in Tex. Gov’t Code, Chapter 2260, and the procedures provided in Title 
31, Part 2, Chapter 51, Subchapter J of the Texas Administrative Code shall be used by the Owner and the Contractor to 
attempt to resolve any claim for breach of contract in an amount less than $250,000.00 made by the Contractor, that is not 
resolved under procedures described throughout the Terms and Conditions of the Contract.  Contract disputes for a claim of 
$250,000.00 or more shall be governed by Civil Practice and Remedies Code, Chapter 114. 
 
 The venue of any suit brought for any breach of this Contract is hereby fixed in any court of competent jurisdiction 
in Travis County, Texas.  All payments under this Contract shall be due and payable in Travis County, Texas. 
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 The Contractor hereby assigns to Owner any and all claims for overcharges associated with this Contract which arise 
under the antitrust laws of the United States 15 U.S.C.A. SEC. 1 et. seq. (1973). 
 

This Agreement is subject to cancellation, without penalty, either in whole or in part, if funds are not 
appropriated by the Texas Legislature or otherwise made available to the Texas Parks and Wildlife Department for the 
specified services under this Agreement. 
 
 The said parties for themselves, their heirs, successors, executors, administrators, and assigns, do hereby agree to 
full performance of the covenants herein contained. 
 
 IN WITNESS WHEREOF, the parties to these presents have executed this Contract in two (2) counterparts, each of 
which shall be deemed an original, in the day and year first above written. 
 
 
 
 
CONTRACTOR:   OWNER: TEXAS PARKS AND WILDLIFE DEPARTMENT 

By: 

 
 
 

 

By: 

 

  
    

 Title   Title 
 
 Date   Date 
 
 



 

12 Final Pay Affidavit_OF_039  (05/2006) 

CONTRACTOR’S FINAL PAYMENT AFFIDAVIT 
 

STATE OF TEXAS  
 
COUNTY OF TRAVIS  
 
 
 BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared 

who being duly sworn, on oath, says that he/she is a duly authorized representative of  
 
, 

CONTRACTOR,  
and that all terms of the Contract for the completion of certain public works described as 
 

PROJECT NO. 128294 ENTRY GATE REPAIRS AT THE TYLER NATURE CENTER, SMITH COUNTY, TEXAS 
 
have been satisfactorily completed and that ALL sums of money for payrolls, bills for material and equipment, and other indebtedness 
connected with the Work for which Owner or its property might in any way be responsible, to the best of his/her knowledge and belief, 
have been paid or will be paid or otherwise satisfied within ten days after receipt of final payment from the Owner, or within the period 
of time required by Title 10, Texas Government Code, Section 2251.022.  Payments not made in full at the date of this affidavit are 
listed below. 
 
Affiant hereby waives all claims against the Owner.  (List any exceptions): 

 
 
 Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which arise as a result of labor or 
materials provided by or through Affiant to the project.  Affiant further agrees to indemnify and hold harmless all real property on which 
the improvements were constructed and all interests in such property, including leasehold interests, from any liens, debts, or obligations 
arising from any labor or materials provided by or through Affiant to the project. 

 
 
Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are: 
  

Individual or Company Name Mailing Address Amount Owed 
 

 
INSTRUCTIONS:  Affidavit must be signed by an individual owner, or partner in a partnership, or by a person authorized by bylaws or Board of 
Directors to sign for a corporation.  If Contractor is a joint venture or partnership of individuals, either may sign, but if a joint venture in which a 
corporation is a party, separate affidavits must be executed by each corporation and by each individual owner or partnership.  In the event subcontractors, 
laborers, or materialmen have not been paid in full, Contractor shall list hereon the amount owed and the name and address of each subcontractor, 
laborer, or materialman to whom such payment is owed.  Add additional pages if required. 
 
 
 
 
   
 
 
Sworn to and subscribed before me this   day of 20 
. 
 
 (SEAL)   
 
 
 

PROJECT NUMBER 128294 
 
CONTRACT NUMBER 

 

 

 

     
     
     
     

 
Signature 

 
Title 

  

 
Notary Public in and for 
 County, Texas 
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